# PHILIPPINE BIDDING DOCUMENTS PROCUREMENT OF INFRASTRUCTURE PROJECTS

Lot	Bid No.	P.R.	PhilGEPS	Description	ABC	Rate	Work Duration
1	20227716B	2022085331		PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE CONSTRUCTION AND INSTALLATION OF SHALLOW WELLS (6 UNITS) FOR THE USE OF PAGRO (RE-BID)	1,500,000.00	5,000.00	60 Calendar Days
2	20226298B	2022085350		PROCUREMENT OF JOB ORDER: SUPPLY AND INSTALLATION OF U PVC SHEET PILE FOR THE REHABILITATION OF CANATAN BRIDGE (REVISED II) AT BRGY. CANATAN, ASUNCION, DAVAO DEL NORTE	2,617,866.60	5,000.00	60 Calendar Days
3	20226325B	2022085494		PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO PIROY (REVISED) AT BRGY. PALMA GIL, TALAINGOD, DAVAO DEL NORTE	2,678,250.13	5,000.00	47 Calendar Days
4	20226326B	2022085496		PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO LASLASAKAN (REVISED) AT BRGY. PALMA GIL, TALAINGOD, DAVAO DEL NORTE	2,663,172.71	5,000.00	45 Calendar Days
5	20226327B	2022085498		PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO KAMINGAWAN (REVISED) AT BRGY. STO. NIÑO, TALAINGOD, DAVAO DEL NORTE	2,678,250.12	5,000.00	47 Calendar Days
6	20226328B	2022085499		PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO BAYABAS (REVISED) AT BRGY. PALMA GIL, TALAINGOD, DAVAO DEL NORTE	2,678,250.12	5,000.00	47 Calendar Days

	1	· · · · · ·		T	I	· · · · · · · · · · · · · · · · · · ·
7	20226329B	2022085500	PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRGY. PALMA GIL, TALAINGOD, DAVAO DEL NORTE	2,654,489.62	5,000.00	56 Calendar Days
8	20226330B	2022085501	PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO BAGANG (REVISED) AT BRGY. DAGOHOY, TALAINGOD, DAVAO DEL NORTE	2,678,250.13	5,000.00	47 Calendar Days
9	20226332B	2022095693	PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE SOLAR POWER SUPPLY IN WATER SYSTEM AT BRGY. TORIL, BABAK DISTRICT, IGACOS, DAVAO DEL NORTE	1,500,000.00	5,000.00	40 Calendar Days
10	20226333B	2022095702	PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE CONSTRUCTION OF GOAT HOUSES WITH SEMEN LABORATORY ROOM AT SALAWAO, TALAINGOD, DAVAO DEL NORTE	4,000,000.00	5,000.00	90 Calendar Days
11	20227643B	2022095855	PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE IMPROVEMENT OF OFFICE FAÇADE AT PSWDO, GOVERNMENT CENTER, BRGY. MANKILAM, DAVAO DEL NORTE	2,000,000.00	5,000.00	90 Calendar Days

#### Government of the Republic of the Philippines Sixth Edition July 2020

Date Published: November 23, 2022

# Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure Projects (hereinafter referred to also as the "Works") through Competitive Bidding have been prepared by the Government of the Philippines for use by all branches, agencies, departments, bureaus, offices, or instrumentalities of the government, including government-owned and/or - controlled corporations, government financial institutions, state universities and colleges, local government units, and autonomous regional government. The procedures and practices presented in this document have been developed through broad experience, and are for mandatory use in projects that are financed in whole or in part by the Government of the Philippines or any foreign government/foreign or international financing institution in accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a bill of quantities) types of contracts, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations, duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the requirements of the specific Works to be procured. If duplication of a subject is inevitable in other sections of the document prepared by the Procuring Entity, care must be exercised to avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the Procuring Entity or the person drafting the Bidding Documents. They shall not be included in the final documents. The following general directions should be observed when using the documents:

- a. All the documents listed in the Table of Contents are normally required for the procurement of Infrastructure Projects. However, they should be adapted as necessary to the circumstances of the particular Project.
- b. Specific details, such as the "*name of the Procuring Entity*" and "*address for bid submission*," should be furnished in the Instructions to Bidders, Bid Data Sheet, and Special Conditions of Contract. The final documents should contain neither blank spaces nor options.
- c. This Preface and the footnotes or note in italics included in the Invitation to Bid, BDS, General Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, and Bill of Quantities are not part of the text of the final document, although they contain instructions that the Procuring Entity should strictly follow.
- d. The cover should be modified as required to identify the Bidding Documents as to the names of the Project, Contract, and Procuring Entity, in addition to date of issue.
- e. Modifications for specific Procurement Project details should be provided in the Special Conditions of Contract as amendments to the Conditions of Contract. For easy completion, whenever reference has to be made to specific clauses in the Bid Data Sheet or Special Conditions of Contract, these terms shall be printed in bold typeface on Sections I (Instructions to Bidders) and III (General Conditions of Contract), respectively.
  - a. For guidelines on the use of Bidding Forms and the procurement of Foreign-Assisted Projects, these will be covered by a separate issuance of the Government Procurement Policy Board.

## **TABLE OF CONTENTS**

GLOSSARY OF TERMS, ABBREVIATIONS, AND ACRONYMS	5
SECTION I. INVITATION TO BID	7
SECTION II. INSTRUCTIONS TO BIDDERS	12
1. SCOPE OF BID	13
2. FUNDING INFORMATION	13
3. BIDDING REQUIREMENTS	13
4. CORRUPT, FRAUDULENT, COLLUSIVE, COERCIVE,	
AND OBSTRUCTIVE PRACTICES	13
5. ELIGIBLE BIDDERS	14
6. ORIGIN OF ASSOCIATED GOODS	14
7. SUBCONTRACTS	14
8. PRE-BID CONFERENCE	14
9. CLARIFICATION AND AMENDMENT OF BIDDING DOCUMENTS	15
10. DOCUMENTS COMPRISING THE BID:	
ELIGIBILITY AND TECHNICAL COMPONENTS	15
11. DOCUMENTS COMPRISING THE BID: FINANCIAL COMPONENT	15
12. Alternative Bids	15
13. BID PRICES.	15
14. BID AND PAYMENT CURRENCIES	16
15. BID SECURITY.	16
16. SEALING AND MARKING OF BIDS	16
17. DEADLINE FOR SUBMISSION OF BIDS	16
18. OPENING AND PRELIMINARY EXAMINATION OF BIDS	16
19. DETAILED EVALUATION AND COMPARISON OF BIDS	17
20. Post Qualification.	17
21. SIGNING OF THE CONTRACT	17
SECTION III. BID DATA SHEET.	18
SECTION IV. GENERAL CONDITIONS OF CONTRACT	24
1. SCOPE OF CONTRACT	25
2. SECTIONAL COMPLETION OF WORKS	25
3. Possession of Site	25
4. THE CONTRACTOR'S OBLIGATIONS	25
5. PERFORMANCE SECURITY	25
6. SITE INVESTIGATION REPORTS	-
7. WARRANTY	
8. LIABILITY OF THE CONTRACTOR	
9. TERMINATION FOR OTHER CAUSES	
10. DAYWORKS	-
11. PROGRAM OF WORK	
12. INSTRUCTIONS, INSPECTIONS AND AUDITS	
13. ADVANCE PAYMENT.	
14. PROGRESS PAYMENTS	
15. OPERATING AND MAINTENANCE MANUALS	
SECTION V. SPECIAL CONDITIONS OF CONTRACT	
SECTION VI. SPECIFICATIONS	
SECTION VI. SPECIFICATIONS	
SECTION VII. DRAWINGS	
SECTION VIII. BILL OF QUANTITIES	
SECTION IA. CHECKLIST OF TECHNICAL AND FINANCIAL DOCUMENTS SECTION X. SAMPLE FORMS	
SECTION X. SAMPLE FORMS. SECTION XI. SEALING AND MARKING OF BIDS.	
	0

# **Glossary of Terms, Abbreviations, and Acronyms**

ABC – Approved Budget for the Contract.

ARCC – Allowable Range of Contract Cost.

**BAC** – Bids and Awards Committee.

**Bid** – A signed offer or proposal to undertake a contract submitted by a bidder in response to and in consonance with the requirements of the bidding documents. Also referred to as *Proposal* and *Tender*. (2016 revised IRR, Section 5[c])

**Bidder** – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, Section 5[d])

**Bidding Documents** – The documents issued by the Procuring Entity as the bases for bids, furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 revised IRR, Section 5[e])

BIR – Bureau of Internal Revenue.

**BSP** – Bangko Sentral ng Pilipinas.

CDA – Cooperative Development Authority.

**Consulting Services** – Refer to services for Infrastructure Projects and other types of projects or activities of the GOP requiring adequate external technical and professional expertise that are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) construction supervision; (v) management and related services; and (vi) other technical services or special studies. (2016 revised IRR, Section 5[i])

**Contract** – Refers to the agreement entered into between the Procuring Entity and the Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract Form signed by the parties, including all attachments and appendices thereto and all documents incorporated by reference therein.

**Contractor** – is a natural or juridical entity whose proposal was accepted by the Procuring Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI – Consumer Price Index.

**DOLE** – Department of Labor and Employment.

DTI – Department of Trade and Industry.

**Foreign-funded Procurement or Foreign-Assisted Project** – Refers to procurement whose funding source is from a foreign government, foreign or international financing institution as specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 5[b]).

GFI – Government Financial Institution.

GOCC – Government-owned and/or –controlled corporation.

**Goods** – Refer to all items, supplies, materials and general support services, except Consulting Services and Infrastructure Projects, which may be needed in the transaction of public businesses or in the pursuit of any government undertaking, project or activity, whether in the nature of equipment,

furniture, stationery, materials for construction, or personal property of any kind, including nonpersonal or contractual services such as the repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, security, and related or analogous services, as well as procurement of materials and supplies provided by the Procuring Entity for such services. The term "related" or "analogous services" shall include, but is not limited to, lease or purchase of office space, media advertisements, health maintenance services, and other services essential to the operation of the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP – Government of the Philippines.

**Infrastructure Projects** – Include the construction, improvement, rehabilitation, demolition, repair, restoration or maintenance of roads and bridges, railways, airports, seaports, communication facilities, civil works components of information technology projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste management systems, shore protection, energy/power and electrification facilities, national buildings, school buildings, hospital buildings, and other related construction projects of the government. Also referred to as *civil works or works*. (2016 revised IRR, Section 5[u])

LGUs – Local Government Units.

NFCC – Net Financial Contracting Capacity.

NGA – National Government Agency.

PCAB – Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

**Procurement Project** – refers to a specific or identified procurement covering goods, infrastructure project or consulting services. A Procurement Project shall be described, detailed, and scheduled in the Project Procurement Management Plan prepared by the agency which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-2019 dated 17 July 2019)

**PSA** – Philippine Statistics Authority.

SEC – Securities and Exchange Commission.

**SLCC** – Single Largest Completed Contract. **UN** – United Nations.

# Section I. Invitation to Bid

## Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide whether to participate in the procurement at hand. The IB shall be posted in accordance with Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate the following:

- a. The date of availability of the Bidding Documents, which shall be from the time the IB is first advertised/posted until the deadline for the submission and receipt of bids;
- b. The place where the Bidding Documents may be acquired or the website where it may be downloaded;
- c. The deadline for the submission and receipt of bids; and
- d. Any important bid evaluation criteria.

The IB should be incorporated into the Bidding Documents. The information contained in the IB must conform to the Bidding Documents and in particular to the relevant information in the Bid Data Sheet.



# PROVINCIAL BIDS AND AWARDS COMMITTEE

## **Invitation to Bid for Procurement of Infrastructure Projects**

1. The Provincial Government of Davao del Norte, through the following fund, to wit:

Lot 1 - 20227716B	1,500,000.00	GENERAL FUND CY 2022
Lot 2 - 20226298B	2,617,866.60	5% CALAMITY FUND CY 2021
Lot 3 - 20226325B	2,678,250.13	20% DF CY 2022
Lot 4 - 20226326B	2,663,172.71	20% DF CY 2022
Lot 5 - 20226327B	2,678,250.12	20% DF CY 2022
Lot 6 - 20226328B	2,678,250.12	20% DF CY 2022
Lot 7 - 20226329B	2,654,489.62	20% DF CY 2022
Lot 8 - 20226330B	2,678,250.13	20% DF CY 2022
Lot 9 - 20226332B	1,500,000.00	SB#2 CY 2022
Lot 10 - 20226333B	4,000,000.00	GF CY 2022
Lot 11 - 20227643B	2,000,000.00	SB#2 GF CY 2022

and intends to apply the sum of *the abovementioned amount* being the Approved Budget for the Contract (ABC) to payments under the contract with **PR Nos. 2022085331, 2022085350, 2022085494, 2022085496, 2022085498, 2022085499, 2022085500, 2022085501, 2022095693, 2022095702 and 2022095855.** Bids received in excess of the ABC shall be automatically rejected at bid opening.

2. The Provincial Government of Davao del Norte now invites bids for the Procurement Infrastructure Projects stated below. Bidders should have completed a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders).

Lot	Bid No.	P.R.	PhilGEPS	Description	ABC	Rate	Work Duration
1	20227716B	2022085331		PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE CONSTRUCTION AND INSTALLATION OF SHALLOW WELLS (6 UNITS) FOR THE USE OF PAGRO (RE-BID)	1,500,000.00	5,000.00	60 Calendar Days
2	20226298B	2022085350		PROCUREMENT OF JOB ORDER: SUPPLY AND INSTALLATION OF U PVC SHEET PILE FOR THE REHABILITATION OF CANATAN BRIDGE (REVISED II) AT BRGY. CANATAN, ASUNCION, DAVAO DEL NORTE	2,617,866.60	5,000.00	60 Calendar Days

	1	1				
3	20226325B	2022085494	PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO PIROY (REVISED) AT BRGY. PALMA GIL, TALAINGOD, DAVAO DEL NORTE	2,678,250.13	5,000.00	47 Calendar Days
4	20226326B	2022085496	PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO LASLASAKAN (REVISED) AT BRGY. PALMA GIL, TALAINGOD, DAVAO DEL NORTE	2,663,172.71	5,000.00	45 Calendar Days
5	20226327B	2022085498	PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO KAMINGAWAN (REVISED) AT BRGY. STO. NIÑO, TALAINGOD, DAVAO DEL NORTE	2,678,250.12	5,000.00	47 Calendar Days
6	20226328B	2022085499	PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO BAYABAS (REVISED) AT BRGY. PALMA GIL, TALAINGOD, DAVAO DEL NORTE	2,678,250.12	5,000.00	47 Calendar Days
7	20226329B	2022085500	PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRGY. PALMA GIL, TALAINGOD, DAVAO DEL NORTE	2,654,489.62	5,000.00	56 Calendar Days
8	20226330B	2022085501	PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO BAGANG (REVISED) AT BRGY. DAGOHOY, TALAINGOD, DAVAO DEL NORTE	2,678,250.13	5,000.00	47 Calendar Days
9	20226332B	2022095693	PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABBOR AND MATERIALS FOR THE SOLAR POWER SUPPLY IN WATER SYSTEM AT BRGY. TORIL, BABAK DISTRICT,	1,500,000.00	5,000.00	40 Calendar Days

r						
1			IGACOS, DAVAO DEL			
			NORTE			
			PROCUREMENT OF 1 LOT			
			CONTRACT PACKAGE:			
			EQUIPMENT, LABOR AND			
			MATERIALS FOR THE			90
10	20226333B	2022095702	CONSTRUCTION OF GOAT	4,000,000.00	5,000.00	Calendar
			HOUSES WITH SEMEN			Days
			LABORATORY ROOM AT			
			SALAWAO, TALAINGOD,			
			DAVAO DEL NORTE			
			PROCUREMENT OF 1 LOT			
			CONTRACT PACKAGE:			
			EQUIPMENT, LABOR AND			
			MATERIALS FOR THE			90
11	20227643B	2022095855	IMPROVEMENT OF OFFICE	2,000,000.00	5,000.00	Calendar
			FAÇADE AT PSWDO,			Days
			GOVERNMENT CENTER,			
			BRGY. MANKILAM, DAVAO			
			DEL NORTE			

- 3. Bidding will be conducted through open competitive bidding procedures using non-discretionary "*pass/fail*" criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.
- 4. Interested bidders may obtain further information from The Provincial Government of Davao del Norte and inspect the Bidding Documents at the address given below from 8:00 am 5:00 pm, Mondays to Fridays.
- 5. A complete set of Bidding Documents may be acquired by interested bidders on <u>November 23</u>, <u>2022 to December 09</u>, <u>2022</u>, <u>8:00 a.m. to 5:00 p.m.</u> from given address and website/s specifically at BAC secretariat Office, 2F PGSO Bldg., Government Center, Mankilam, Tagum City, Province of Davao del Norte or at <u>http://www.davaodelnorte.gov.ph/index.php/bid-opportunities/bidding-invitations</u>: and upon payment of the applicable fee for the Bidding Documents, pursuant to the latest guidelines issued by the GPPB. The Procuring Entity shall allow the bidder to present its proof of payment for the fees to be presented in person.
- 6. The Provincial Government of Davao del Norte will hold a Pre-Bid Conference through Google Meet® as the official platform for the videoconferencing on **December 01, 2022, 9:00 a.m.** at which shall be opened to all interested parties. Interested parties for the online pre-bid conference shall send the following information at bacddn3@gmail.com a day before the pre-bid conference, to wit:
  - 1. Official e-mail address which will be used during the videoconferencing;
  - 2. Name of Participant;
  - 3. Name and Address of Establishment;
  - 4. Bid Number; and
  - 5. Name of Project/Item Description
- 7. Bids must be duly received by the BAC Secretariat through **manual submission** at the office address indicated below on or before **December 13, 2022, 9:00 a.m.** Late bids shall not be accepted. Moreover, all interested parties can only attend the above-cited Opening of Bids through Google Meet® as the official platform for the videoconferencing. Interested parties for the online opening of bids shall send the following information at **bacddn3@gmail.com** a day before the opening of bids, to wit:
  - 1. Official e-mail address which will be used during the videoconferencing;
  - 2. Name of Participant;

- 3. Name and Address of Establishment;
- 4. Bid Number; and
- 5. Name of Project/Item Description
- 8. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in **ITB** Clause 14.
- 9. Bid opening shall be on **December 13, 2022**, 9:00 a.m. at the given address below. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.
- 10. The Provincial Government of Davao del Norte reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.
- 11. For further information, please refer to:

#### **DENNIS B. DEVILLERES, LL.B.**

PG Department Head – PEEDO BAC Chairperson Government Center, Mankilam, Tagum City

#### **BAC SECRETARIAT OFFICE**

Province of Davao del Norte 2F PGSO Bldg., Government Center, Mankilam, Tagum City Telephone No. (Province) 655-9415 Cellphone No. 09989630488 Email address: <u>bacddn3@gmail.com</u> Website address: www.davaodelnorte.gov.ph

12. You may visit the following websites:

For downloading of Bidding Documents: www.davaodelnorte.gov.ph

November 23, 2022 Date of Issue

#### **DENNIS B. DEVILLERES, LL.B.** PG Department Head - PEEDO

BAC Chairperson

# **Section II. Instructions to Bidders**

### Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Entity. It also provides information on bid submission, eligibility check, opening and evaluation of bids, post-qualification, and on the award of contract.

#### 1. Scope of Bid

The Procuring Entity, Provincial Government of Davao del Norte invites Bids for the construction of Works, with Project Identification Numbers **PR Nos. 2022085331, 2022085350, 2022085494, 2022085496, 2022085498, 2022085499, 2022085500, 2022085501, 2022095693, 2022095702 and 2022095855.** The Procurement Project (referred to herein as "Project") is for the construction of Works, as described in Section VI (Specifications).

#### 2. Funding Information

Lot 1 - 20227716B	1,500,000.00	GENERAL FUND CY 2022
Lot 2 - 20226298B	2,617,866.60	5% CALAMITY FUND CY 2021
Lot 3 - 20226325B	2,678,250.13	20% DF CY 2022
Lot 4 - 20226326B	2,663,172.71	20% DF CY 2022
Lot 5 - 20226327B	2,678,250.12	20% DF CY 2022
Lot 6 - 20226328B	2,678,250.12	20% DF CY 2022
Lot 7 - 20226329B	2,654,489.62	20% DF CY 2022
Lot 8 - 20226330B	2,678,250.13	20% DF CY 2022
Lot 9 - 20226332B	1,500,000.00	SB#2 CY 2022
Lot 10 - 20226333B	4,000,000.00	GF CY 2022
Lot 11 - 20227643B	2,000,000.00	SB#2 GF CY 2022

2.1. The GOP through the source of funding as indicated below, to wit:

- 2.2. The source of funding is:
  - a. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian

#### 3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and its 2016 revised IRR, including its Generic Procurement Manual and associated policies, rules and regulations as the primary source thereof, while the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only to the ongoing posting, advertisement, or **IB** by the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, determined the general characteristics of the contracted Works and the conditions for this Project, such as the location and the nature of the work; (b) climatic conditions; (c) transportation facilities; (c) nature and condition of the terrain, geological conditions at the site communication facilities, requirements, location and availability of construction aggregates and other materials, labor, water, electric power and access roads; and (d) other factors that may affect the cost, duration and execution or implementation of the contract, project, or work and examine all instructions, forms, terms, and project requirements in the Bidding Documents.

#### 4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest standard of ethics during the procurement and execution of the contract. They or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and obstructive practices defined under Annex "I" of the 2016 revised IRR of RA No. 9184 or other integrity violations in competing for the Project.

#### 5. Eligible Bidders

- 5.1. Only Bids of Bidders found to be legally, technically, and financially capable will be evaluated.
- 5.2. The Bidder must have an experience of having completed a Single Largest Completed Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices using the PSA's CPI, except under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be "similar" to the contract to be bid if it has the major categories of work stated in the **BDS**.

- 5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign government/foreign or international financing institution may agree on another track record requirement, as specified in the Bidding Document prepared for this purpose.
- 5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 2016 IRR of RA No. 9184.

#### 6. Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision of the UN Security Council taken under Chapter VII of the Charter of the UN.

#### 7. Subcontracts

The Bidder may subcontract portions of the Project to the extent allowed by the Procuring Entity as stated herein, but in no case more than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:

- a. Subcontracting is not allowed.
- 7.1. *[If Procuring Entity has determined that subcontracting is allowed during the bidding, state:]* The Bidder must submit together with its Bid the documentary requirements of the subcontractor(s) complying with the eligibility criterial stated in **ITB** Clause 5 in accordance with Section 23.4 of the 2016 revised IRR of RA No. 9184 pursuant to Section 23.1 thereof.
- 7.2. *[If subcontracting is allowed during the contract implementation stage, state:]* The Supplier may identify its subcontractor during the contract implementation stage. Subcontractors identified during the bidding may be changed during the implementation of this Contract. Subcontractors must submit the documentary requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and comply with the eligibility criteria specified in **ITB** Clause 5 to the implementing or end-user unit.
- 7.3. Subcontracting of any portion of the Project does not relieve the Contractor of any liability or obligation under the Contract. The Supplier will be responsible for the acts, defaults, and negligence of any subcontractor, its agents, servants, or workmen as fully as if these were the Contractor's own acts, defaults, or negligence, or those of its agents, servants, or workmen.

#### 8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified date and time and either at its physical address and/or through videoconferencing/webcasting} as indicated in paragraph 6 of the **IB**.

#### 9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of the Bidding Documents. Such requests must be in writing and received by the Procuring Entity, either at its given address or through electronic mail indicated in the **IB**, at least ten (10) calendar days before the deadline set for the submission and receipt of Bids.

#### 10. Documents Comprising the Bid: Eligibility and Technical Components

- 10.1. The first envelope shall contain the eligibility and technical documents of the Bid as specified in **Section IX. Checklist of Technical and Financial Documents**.
- 10.2. If the eligibility requirements or statements, the bids, and all other documents for submission to the BAC are in foreign language other than English, it must be accompanied by a translation in English, which shall be authenticated by the appropriate Philippine foreign service establishment, post, or the equivalent office having jurisdiction over the foreign bidder's affairs in the Philippines. For Contracting Parties to the Apostille Convention, only the translated documents shall be authenticated through an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation shall govern, for purposes of interpretation of the bid.
- 10.3. A valid PCAB License is required, and in case of joint ventures, a valid special PCAB License, and registration for the type and cost of the contract for this Project. Any additional type of Contractor license or permit shall be indicated in the **BDS**.
- 10.4. A List of Contractor's key personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen) assigned to the contract to be bid, with their complete qualification and experience data shall be provided. These key personnel must meet the required minimum years of experience set in the **BDS**.
- 10.5. A List of Contractor's major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership, certification of availability of equipment from the equipment lessor/vendor for the duration of the project, as the case may be, must meet the minimum requirements for the contract set in the **BDS**.

#### 11. Documents Comprising the Bid: Financial Component

- 11.1. The second bid envelope shall contain the financial documents for the Bid as specified in Section IX. Checklist of Technical and Financial Documents.
- 11.2. Any bid exceeding the ABC indicated in paragraph 1 of the **IB** shall not be accepted.
- 11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices provided the conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184.

#### 12. Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding Documents, including the basic technical design as indicated in the drawings and specifications. Unless there is a value engineering clause in the **BDS**, alternative Bids shall not be accepted.

#### 13. Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered as fixed prices, and therefore not subject to price escalation during contract implementation, except under

extraordinary circumstances as determined by the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract Price Escalation guidelines.

#### 14. Bid and Payment Currencies

- 14.1. Bid prices may be quoted in the local currency or tradeable currency accepted by the BSP at the discretion of the Bidder. However, for purposes of bid evaluation, Bids denominated in foreign currencies shall be converted to Philippine currency based on the exchange rate as published in the BSP reference rate bulletin on the day of the bid opening.
- 14.2. Payment of the contract price shall be made in:

[Select one, delete other/s]

- a. Philippine Pesos.
- b. [indicate currency if procurement involves a foreign-denominated bid as allowed by the Procuring Entity, which shall be tradeable or acceptable by the BSP.]

#### 15. Bid Security

- 15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in the amount indicated in the **BDS**, which shall be not less than the percentage of the ABC in accordance with the schedule in the **BDS**.
- 15.2. The Bid and bid security shall be valid within 120 calendar days from the Opening of Bids. Any bid not accompanied by an acceptable bid security shall be rejected by the Procuring Entity as non-responsive.

#### 16. Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the Bid. However, failure of the Bidders to comply with the said request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the given website or any other electronic means, the Bidder shall submit an electronic copy of its Bid, which must be digitally signed. An electronic copy that cannot be opened or is corrupted shall be considered non-responsive and, thus, automatically disqualified.

#### 17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address or through online submission as indicated in paragraph 7 of the **IB**.

#### 18. Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place specified in paragraph 9 of the **IB**. The Bidders' representatives who are present shall sign a register evidencing their attendance. In case videoconferencing, webcasting or other similar technologies will be used, attendance of participants shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 2016 revised IRR of RA No. 9184.

#### 19. Detailed Evaluation and Comparison of Bids

- 19.1. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all Bids rated "*passed*" using non-discretionary pass/fail criteria. The BAC shall consider the conditions in the evaluation of Bids under Section 32.2 of 2016 revised IRR of RA No. 9184.
- 19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated in the **BDS** shall be received by the same deadline and opened and evaluated simultaneously so as to determine the Bid or combination of Bids offering the lowest calculated cost to the Procuring Entity. Bid Security as required by **ITB** Clause 15 shall be submitted for each contract (lot) separately.
- 19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all the lots participated in by the prospective Bidder.

#### 20. Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its latest income and business tax returns filed and paid through the BIR Electronic Filing and Payment System (eFPS), and other appropriate licenses and permits required by law and stated in the **BDS**.

#### 21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall form part of the Contract. Additional Contract documents are indicated in the **BDS**.

## Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in detail, information, or requirements included in the ITB found in Section II, which are specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information in relation to corresponding clauses in the ITB and has to be prepared for each specific procurement.

The Procuring Entity should specify in the BDS information and requirements specific to the circumstances of the Procuring Entity, the processing of the procurement, and the bid evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects should be checked:

- a. Information that specifies and complements provisions of the ITB must be incorporated.
- b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by the circumstances of the specific procurement, must also be incorporated.

# **Bid Data Sheet**

ITB Clause			
5.2	The Intended Comple		
	Lot 1 -	20227716B 60 Calendar I	Days
	Lot 2 -	20226298B 60 Calendar I	Days
	Lot 3 -	20226325B 47 Calendar I	Days
	Lot 4 -	20226326B 45 Calendar I	Days
	Lot 5 -	20226327B 47 Calendar I	Days
	Lot 6 -	20226328B 47 Calendar I	Days
	Lot 7 -	20226329B 56 Calendar II	Days
	Lot 8 -	20226330B 47 Calendar II	Days
	Lot 9 -	20226332B 40 Calendar II	Days
	Lot 10 -	- 20226333B 90 Calendar I	Days
	Lot 11 -	- 20227643B 90 Calendar I	Days
7.1	Subcontracting is not allowe	d.	-
10.3	No Further instructions		
10.4	The key personnel must meet the	ne required minimum years of experience set be	elow:
	ABC: Php1,500,000.00		<b>n</b> i (7. 1
	Key Personnel	General Experience	Relevant Experience
	PROJECT ENGINEER	SMALL SCALE IRRIGATION PROJEC (SSIP)	CT 2 years
	AGRICULTURAL ENGINEER	SMALL SCALE IRRIGATION PROJEC (SSIP)	CT 1 Year
	ABC: Php2,617,866.60	HABILITATION OF CANATAN BRIDGE VAO DEL NORTE	(REVISED II) AT BRGY.
	Koy Porconnol	General Experience	<u>Relevant Experience</u>
	Key Personnel PROJECT ENGINEER	REHABILITATION PROJECT	3 years
	PROJECT FOREMAN	REHABILITATION PROJECT	1 year
	MATERIAL ENGINEER	REHABILITATION PROJECT	1 year
	SAFETY OFFICER	REHABILITATION PROJECT	1 year
		MENT OF 1 LOT CONTRACT PACKAGE: 1 D OPENING OF SITIO PIROY (REVISED NORTE	
	Key Personnel	General Experience	<b>Relevant Experience</b>
	PROJECT ENGINEER	ROAD OPENING PROJECT	3 years
	PROJECT FOREMAN	ROAD OPENING PROJECT	1 year
	MATERIAL ENGINEER	ROAD OPENING PROJECT	1 year
	SAFETY OFFICER	ROAD OPENING PROJECT	1 year
	MATERIALS FOR THE ROAD	MENT OF 1 LOT CONTRACT PACKAGE: 1 D OPENING OF SITIO LASLASAKAN (RE	
	GIL, TALAINGOD, DAVAO I	DEL NORTE	

Key Personnel	General Experience	Relevant Exper
PROJECT ENGINEER	ROAD OPENING PROJECT	3 years
PROJECT FOREMAN	ROAD OPENING PROJECT	1 year
MATERIAL ENGINEER	ROAD OPENING PROJECT	1 year
SAFETY OFFICER	ROAD OPENING PROJECT	1 year
	EMENT OF 1 LOT CONTRACT PACKAGE: AD OPENING OF SITIO KAMINGAWAN ( O DEL NORTE	
Key Personnel	General Experience	<b>Relevant Expe</b>
PROJECT ENGINEER	ROAD OPENING PROJECT	3 years
PROJECT FOREMAN	ROAD OPENING PROJECT	1 year
MATERIAL ENGINEER	ROAD OPENING PROJECT	1 year
SAFETY OFFICER	ROAD OPENING PROJECT	1 year
BC: Php2,678,250.12           Key Personnel           PROJECT ENGINEER	<u>General Experience</u> ROAD OPENING PROJECT	Relevant Expe
PROJECT FOREMAN	ROAD OPENING PROJECT	1 year
MATERIAL ENGINEER	ROAD OPENING PROJECT	1 year
SAFETY OFFICER Lot 7 - 20226329B- PROCURI MATERIALS FOR THE ROAI	ROAD OPENING PROJECT EMENT OF 1 LOT CONTRACT PACKAGE: D OPENING OF SITIO SAMBOLONGAN (R DEL NORTE	
SAFETY OFFICER Lot 7 - 20226329B- PROCURI MATERIALS FOR THE ROAI GIL, TALAINGOD, DAVAO ABC: Php2,654,489.62	EMENT OF 1 LOT CONTRACT PACKAGE: D OPENING OF SITIO SAMBOLONGAN (R DEL NORTE	EQUIPMENT, LAE EVISED) AT BRGY
SAFETY OFFICER Lot 7 - 20226329B- PROCURI MATERIALS FOR THE ROAI GIL, TALAINGOD, DAVAO ABC: Php2,654,489.62 <u>Key Personnel</u>	EMENT OF 1 LOT CONTRACT PACKAGE: D OPENING OF SITIO SAMBOLONGAN (R DEL NORTE <u>General Experience</u>	EQUIPMENT, LAE EVISED) AT BRGY <u>Relevant Expe</u>
SAFETY OFFICER Lot 7 - 20226329B- PROCURI MATERIALS FOR THE ROAI GIL, TALAINGOD, DAVAO ABC: Php2,654,489.62 <u>Key Personnel</u> PROJECT ENGINEER	EMENT OF 1 LOT CONTRACT PACKAGE: D OPENING OF SITIO SAMBOLONGAN (R DEL NORTE <u>General Experience</u> ROAD OPENING PROJECT	EQUIPMENT, LAE EVISED) AT BRGY <u>Relevant Expe</u> 3 years
SAFETY OFFICER Lot 7 - 20226329B- PROCURI MATERIALS FOR THE ROAI GIL, TALAINGOD, DAVAO ABC: Php2,654,489.62 <u>Key Personnel</u> PROJECT ENGINEER PROJECT FOREMAN	EMENT OF 1 LOT CONTRACT PACKAGE: D OPENING OF SITIO SAMBOLONGAN (R DEL NORTE <u>General Experience</u> ROAD OPENING PROJECT ROAD OPENING PROJECT	EQUIPMENT, LAH EVISED) AT BRGY Relevant Expo 3 years 1 year
SAFETY OFFICER Lot 7 - 20226329B- PROCURI MATERIALS FOR THE ROAI GIL, TALAINGOD, DAVAO ABC: Php2,654,489.62 <u>Kev Personnel</u> PROJECT ENGINEER PROJECT FOREMAN MATERIAL ENGINEER	EMENT OF 1 LOT CONTRACT PACKAGE: D OPENING OF SITIO SAMBOLONGAN (R DEL NORTE <u>General Experience</u> ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT	EQUIPMENT, LAE EVISED) AT BRGY Relevant Expe 3 years 1 year 1 year
SAFETY OFFICER Lot 7 - 20226329B- PROCURI MATERIALS FOR THE ROAI GIL, TALAINGOD, DAVAO ABC: Php2,654,489.62 <u>Key Personnel</u> PROJECT ENGINEER PROJECT FOREMAN	EMENT OF 1 LOT CONTRACT PACKAGE: D OPENING OF SITIO SAMBOLONGAN (R DEL NORTE <u>General Experience</u> ROAD OPENING PROJECT ROAD OPENING PROJECT	EQUIPMENT, LAE EVISED) AT BRGY Relevant Expe 3 years 1 year
SAFETY OFFICER Lot 7 - 20226329B- PROCURI MATERIALS FOR THE ROAD GIL, TALAINGOD, DAVAO ABC: Php2,654,489.62 <u>Kev Personnel</u> PROJECT ENGINEER PROJECT FOREMAN MATERIAL ENGINEER SAFETY OFFICER Lot 8 - 20226330B- PROCURI MATERIALS FOR THE ROA FALAINGOD, DAVAO DEL ABC: Php2,678,250.13	EMENT OF 1 LOT CONTRACT PACKAGE: D OPENING OF SITIO SAMBOLONGAN (R DEL NORTE <u>General Experience</u> ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT EMENT OF 1 LOT CONTRACT PACKAGE: AD OPENING OF SITIO BAGANG (REVIS NORTE	EQUIPMENT, LAE EVISED) AT BRGY
SAFETY OFFICER Lot 7 - 20226329B- PROCURI MATERIALS FOR THE ROAL GIL, TALAINGOD, DAVAO ABC: Php2,654,489.62 <u>Kev Personnel</u> PROJECT ENGINEER PROJECT FOREMAN MATERIAL ENGINEER SAFETY OFFICER Lot 8 - 20226330B- PROCURI MATERIALS FOR THE ROA FALAINGOD, DAVAO DEL	EMENT OF 1 LOT CONTRACT PACKAGE: D OPENING OF SITIO SAMBOLONGAN (R DEL NORTE <u>General Experience</u> ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT EMENT OF 1 LOT CONTRACT PACKAGE: AD OPENING OF SITIO BAGANG (REVIS	EQUIPMENT, LAE EVISED) AT BRGY Relevant Expe 3 years 1 year 1 year 1 year EQUIPMENT, LAE ED) AT BRGY. DA
SAFETY OFFICER Lot 7 - 20226329B- PROCURI MATERIALS FOR THE ROAD GIL, TALAINGOD, DAVAO ABC: Php2,654,489.62 <u>Kev Personnel</u> PROJECT ENGINEER PROJECT FOREMAN MATERIAL ENGINEER SAFETY OFFICER Lot 8 - 20226330B- PROCURI MATERIALS FOR THE ROA FALAINGOD, DAVAO DEL ABC: Php2,678,250.13 <u>Kev Personnel</u>	EMENT OF 1 LOT CONTRACT PACKAGE: D OPENING OF SITIO SAMBOLONGAN (R DEL NORTE <u>General Experience</u> ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT EMENT OF 1 LOT CONTRACT PACKAGE: AD OPENING OF SITIO BAGANG (REVIS) NORTE <u>General Experience</u>	EQUIPMENT, LAE EVISED) AT BRGY Relevant Expe 3 years 1 year 1 year EQUIPMENT, LAE ED) AT BRGY. DA Relevant Expe
SAFETY OFFICER Lot 7 - 20226329B- PROCURI MATERIALS FOR THE ROAD GIL, TALAINGOD, DAVAO ABC: Php2,654,489.62 <u>Key Personnel</u> PROJECT ENGINEER PROJECT FOREMAN MATERIAL ENGINEER SAFETY OFFICER Lot 8 - 20226330B- PROCURI MATERIALS FOR THE ROA FALAINGOD, DAVAO DEL ABC: Php2,678,250.13 <u>Key Personnel</u> PROJECT ENGINEER	EMENT OF 1 LOT CONTRACT PACKAGE: D OPENING OF SITIO SAMBOLONGAN (R DEL NORTE ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT EMENT OF 1 LOT CONTRACT PACKAGE: AD OPENING OF SITIO BAGANG (REVIS NORTE <u>General Experience</u> ROAD OPENING PROJECT	EQUIPMENT, LAE EVISED) AT BRGY Relevant Expe 3 years 1 year 1 year 1 year EQUIPMENT, LAE ED) AT BRGY. DA Relevant Expe 3 years
SAFETY OFFICER Lot 7 - 20226329B- PROCURI MATERIALS FOR THE ROAI GIL, TALAINGOD, DAVAO ABC: Php2,654,489.62 <u>Key Personnel</u> PROJECT ENGINEER PROJECT FOREMAN MATERIAL ENGINEER SAFETY OFFICER Lot 8 - 20226330B- PROCURI MATERIALS FOR THE ROA FALAINGOD, DAVAO DEL ABC: Php2,678,250.13 <u>Key Personnel</u> PROJECT ENGINEER PROJECT FOREMAN	EMENT OF 1 LOT CONTRACT PACKAGE: D OPENING OF SITIO SAMBOLONGAN (R DEL NORTE ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT EMENT OF 1 LOT CONTRACT PACKAGE: AD OPENING OF SITIO BAGANG (REVIS NORTE <u>General Experience</u> ROAD OPENING PROJECT ROAD OPENING PROJECT	EQUIPMENT, LAE EVISED) AT BRGY
SAFETY OFFICER  Lot 7 - 20226329B- PROCURI MATERIALS FOR THE ROAI GIL, TALAINGOD, DAVAO ABC: Php2,654,489.62  Key Personnel PROJECT ENGINEER PROJECT FOREMAN MATERIAL ENGINEER SAFETY OFFICER Lot 8 - 20226330B- PROCURI MATERIALS FOR THE ROA TALAINGOD, DAVAO DEL ABC: Php2,678,250.13  Key Personnel PROJECT ENGINEER PROJECT FOREMAN MATERIAL ENGINEER PROJECT FOREMAN MATERIAL ENGINEER SAFETY OFFICER Lot 9 - 20226332B- PROCUI AND MATERIALS FOR TH BABAK DISTRICT, IGACOS	EMENT OF 1 LOT CONTRACT PACKAGE: D OPENING OF SITIO SAMBOLONGAN (R DEL NORTE ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT EMENT OF 1 LOT CONTRACT PACKAGE: AD OPENING OF SITIO BAGANG (REVIS NORTE <u>General Experience</u> ROAD OPENING PROJECT ROAD OPENING PROJECT	EQUIPMENT, LAE EVISED) AT BRGY 3 years 1 year 1 year 2 1 year EQUIPMENT, LAE ED) AT BRGY. DA Relevant Expe 3 years 1 year 1 year 1 year 1 year 1 year
SAFETY OFFICER  Lot 7 - 20226329B- PROCURI MATERIALS FOR THE ROAL GIL, TALAINGOD, DAVAO ABC: Php2,654,489.62  Key Personnel PROJECT ENGINEER PROJECT FOREMAN MATERIAL ENGINEER SAFETY OFFICER Lot 8 - 20226330B- PROCURI MATERIALS FOR THE ROA FALAINGOD, DAVAO DEL ABC: Php2,678,250.13  Key Personnel PROJECT FOREMAN MATERIAL ENGINEER PROJECT FOREMAN MATERIAL ENGINEER SAFETY OFFICER Lot 9 - 20226332B- PROCUI AND MATERIALS FOR TH SAFETY OFFICER Lot 9 - 20226332B- PROCUI	EMENT OF 1 LOT CONTRACT PACKAGE: D OPENING OF SITIO SAMBOLONGAN (R DEL NORTE ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT EMENT OF 1 LOT CONTRACT PACKAGE: AD OPENING OF SITIO BAGANG (REVIS NORTE <u>General Experience</u> ROAD OPENING PROJECT ROAD OPENING PROJECT	EQUIPMENT, LAE EVISED) AT BRGY 3 years 1 year 1 year EQUIPMENT, LAE ED) AT BRGY. DA Relevant Expe 3 years 1 year 1 year 1 year 1 year 1 year 1 year 2 1 year 3 years 1 year 1 year
SAFETY OFFICER  Lot 7 - 20226329B- PROCURI MATERIALS FOR THE ROAL GIL, TALAINGOD, DAVAO ABC: Php2,654,489.62 <u>Kev Personnel</u> PROJECT ENGINEER PROJECT FOREMAN MATERIAL ENGINEER SAFETY OFFICER  Lot 8 - 20226330B- PROCURI MATERIALS FOR THE ROA FALAINGOD, DAVAO DEL ABC: Php2,678,250.13 <u>Kev Personnel</u> PROJECT FOREMAN MATERIAL ENGINEER PROJECT FOREMAN MATERIAL ENGINEER SAFETY OFFICER  Lot 9 - 20226332B- PROCUI ADATERIAL SFOR THE SAFETY OFFICER  Lot 9 - 20226332B- PROCUI ADATERIAL ENGINEER SAFETY OFFICER  Lot 9 - 20226332B- PROCUI ADATERIALS FOR THE SAFETY OFFICER  Lot 9 - 20226332B- PROCUI ADATERIALS FOR THE SAFETY OFFICER  Lot 9 - 20226332B- PROCUI	EMENT OF 1 LOT CONTRACT PACKAGE: D OPENING OF SITIO SAMBOLONGAN (R DEL NORTE ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT EMENT OF 1 LOT CONTRACT PACKAGE: AD OPENING OF SITIO BAGANG (REVIS NORTE <u>General Experience</u> ROAD OPENING PROJECT ROAD OPENING PROJECT	EQUIPMENT, LAE EVISED) AT BRGY
SAFETY OFFICER Ot 7 - 20226329B- PROCURI ATERIALS FOR THE ROAD GIL, TALAINGOD, DAVAO ABC: Php2,654,489.62  Key Personnel PROJECT ENGINEER PROJECT FOREMAN MATERIAL ENGINEER SAFETY OFFICER ABC: Php2,678,250.13  Key Personnel PROJECT FOREMAN MATERIAL ENGINEER PROJECT FOREMAN MATERIAL ENGINEER PROJECT FOREMAN MATERIAL ENGINEER SAFETY OFFICER Lot 9 - 20226332B- PROCURI ADA MATERIALS FOR THE Cot 9 - 20226332B- PROCURI ADA MATERIALS FOR THE Cot 9 - 20226332B- PROCURI ADA MATERIALS FOR THE ABAK DISTRICT, IGACOS ABC: Php1,500,000.00	EMENT OF 1 LOT CONTRACT PACKAGE: D OPENING OF SITIO SAMBOLONGAN (R DEL NORTE ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT ROAD OPENING PROJECT EMENT OF 1 LOT CONTRACT PACKAGE: AD OPENING OF SITIO BAGANG (REVIS NORTE <u>General Experience</u> ROAD OPENING PROJECT ROAD OPENING PROJECT	EQUIPMENT, LAH EVISED) AT BRGY 3 years 1 year 1 year 2 1 year 1 year 2 1 year 2 1 year 3 years 2 1 year 2 1 year 3 years 1 year 1 year 2 1 year 2 1 year 3 years 1 year 2 1 year

	MATERIAL ENGINEER	WATER SYSTEM PI		1 year
	SAFETY OFFICER	WATER SYSTEM P	ROJECT	1 year
		REMENT OF 1 LOT CONTRAC ISTRUCTION OF GOAT HOUS D, DAVAO DEL NORTE		
	2 / /			
	Key Personnel	General Experier		evant Experience
	PROJECT ENGINEER	BUILDING CONSTRUCTI		3 years
	PROJECT FOREMAN	BUILDING CONSTRUCTI		1 year
	MATERIAL ENGINEER SAFETY OFFICER	BUILDING CONSTRUCTI BUILDING CONSTRUCTI		1 year 1 year
		REMENT OF 1 LOT CONTRAC //PROVEMENT OF OFFICE .M, DAVAO DEL NORTE		
	ABC: Php2,000,000.00			
	Key Personnel	General Exper	<u>ience</u> Rele	want Experience
	PROJECT ENGINEER	BUILDING CONSTRUCTI		3 years
	PROJECT FOREMAN	BUILDING CONSTRUCTI		1 year
	MATERIAL ENGINEER	BUILDING CONSTRUCTI	ON PROJECT	1 year
	SAFETY OFFICER	BUILDING CONSTRUCTI	ON PROJECT	1 year
10.5	The minimum major equipment	nt requirements are the following		
		RE-BID)		
	ABC: <b>Php1,500,000.00</b> <u>Equipment</u>	Capacity	Number of Units	Owned / Lease
		Capacity Y RK 80 8HP	Number of Units 6	Owned / Lease
	Equipment 4X4 PUMP POWERED BY WATER-COOLED DIESE Lot 2 - 20226298B- PROCU	<u>Capacity</u> Y RK 80 8HP L ENGINE REMENT OF JOB ORDER: SI EHABILITATION OF CANAT VAO DEL NORTE	6 UPPLY AND INSTALI FAN BRIDGE (REVIS	LATION OF U PV ED II) AT BRG
	Equipment 4X4 PUMP POWERED BY WATER-COOLED DIESE Lot 2 - 20226298B- PROCUI SHEET PILE FOR THE RE CANATAN, ASUNCION, DA ABC: Php2,617,866.60 Equipment	Capacity Y RK 80 8HP L ENGINE REMENT OF JOB ORDER: SI EHABILITATION OF CANAT VAO DEL NORTE Capacity	6 UPPLY AND INSTALI FAN BRIDGE (REVIS <u>Number of Units</u>	LATION OF U PV ED II) AT BRG
	Equipment 4X4 PUMP POWERED BY WATER-COOLED DIESE Lot 2 - 20226298B- PROCU SHEET PILE FOR THE RE CANATAN, ASUNCION, DA ABC: Php2,617,866.60 Equipment VIBRO HAMMER AND Lot 3 - 20226325B- PROCUR	Capacity         Y RK 80 8HP         L ENGINE         REMENT OF JOB ORDER: SI         EHABILITATION OF CANATA         AVAO DEL NORTE         Capacity         BACKHOE         EMENT OF 1 LOT CONTRACA         AD OPENING OF SITIO PIR	6 UPPLY AND INSTALI FAN BRIDGE (REVIS <u>Number of Units</u> 1 T PACKAGE: EQUIPM	LATION OF U PV ED II) AT BRG Owned / Lease
	Equipment 4X4 PUMP POWERED BY WATER-COOLED DIESE Lot 2 - 20226298B- PROCUT SHEET PILE FOR THE RE CANATAN, ASUNCION, DA ABC: Php2,617,866.60 Equipment VIBRO HAMMER AND Lot 3 - 20226325B- PROCUR MATERIALS FOR THE RO TALAINGOD, DAVAO DEL	Capacity         Y RK 80 8HP         L ENGINE         REMENT OF JOB ORDER: SI         EHABILITATION OF CANATA         AVAO DEL NORTE         Capacity         BACKHOE         EMENT OF 1 LOT CONTRACA         AD OPENING OF SITIO PIR	6 UPPLY AND INSTALI FAN BRIDGE (REVIS <u>Number of Units</u> 1 T PACKAGE: EQUIPM	LATION OF U PV ED II) AT BRG Owned / Lease IENT, LABOR AN RGY. PALMA GI
	Equipment 4X4 PUMP POWERED BY WATER-COOLED DIESE Lot 2 - 20226298B- PROCU SHEET PILE FOR THE RE CANATAN, ASUNCION, DA ABC: Php2,617,866.60 Equipment VIBRO HAMMER AND Lot 3 - 20226325B- PROCUR MATERIALS FOR THE RO TALAINGOD, DAVAO DEL ABC: Php2,678,250.13	Capacity         Y RK 80 8HP         L ENGINE         REMENT OF JOB ORDER: SI         EHABILITATION OF CANATA         AVAO DEL NORTE         Capacity         BACKHOE         EMENT OF 1 LOT CONTRACA         AD OPENING OF SITIO PIR         NORTE	6 UPPLY AND INSTALI FAN BRIDGE (REVIS Number of Units 1 T PACKAGE: EQUIPM OY (REVISED) AT BI	LATION OF U PV ED II) AT BRG Owned / Lease IENT, LABOR AN RGY. PALMA GI
	Equipment 4X4 PUMP POWERED BY WATER-COOLED DIESE Lot 2 - 20226298B- PROCUI SHEET PILE FOR THE RE CANATAN, ASUNCION, DA ABC: Php2,617,866.60 Equipment VIBRO HAMMER AND Lot 3 - 20226325B- PROCUR MATERIALS FOR THE RO TALAINGOD, DAVAO DEL ABC: Php2,678,250.13 Equipment PRIMEMOVER W/ LOW TRAILER	Capacity         Y RK 80 8HP         L ENGINE         REMENT OF JOB ORDER: SI         EHABILITATION OF CANATA         VAO DEL NORTE         VAO DEL NORTE         EMENT OF 1 LOT CONTRAC         AD OPENING OF SITIO PIR         NORTE         Capacity         VBED	6       UPPLY AND INSTALI       FAN BRIDGE (REVIS       Number of Units       1       T PACKAGE: EQUIPM       OY (REVISED) AT BI       Number of Units	ED II) AT BRG
	Equipment 4X4 PUMP POWERED BY WATER-COOLED DIESE Lot 2 - 20226298B- PROCUI SHEET PILE FOR THE RE CANATAN, ASUNCION, DA ABC: Php2,617,866.60 Equipment VIBRO HAMMER AND Lot 3 - 20226325B- PROCUR MATERIALS FOR THE RO TALAINGOD, DAVAO DEL ABC: Php2,678,250.13 Equipment PRIMEMOVER W/ LOW TRAILER BACKHOE	Capacity         Y RK 80 8HP         L ENGINE         REMENT OF JOB ORDER: SI         EHABILITATION OF CANATA         VAO DEL NORTE         Capacity         BACKHOE         EMENT OF 1 LOT CONTRAC         AD OPENING OF SITIO PIR         NORTE         Capacity         VBED         PC 100-2	6       UPPLY AND INSTALI       TAN BRIDGE (REVIS       Number of Units       1       T PACKAGE: EQUIPM       OY (REVISED) AT BI       Number of Units       1       1	LATION OF U PV ED II) AT BRG Owned / Lease IENT, LABOR AN RGY. PALMA GI
	Equipment 4X4 PUMP POWERED BY WATER-COOLED DIESE Lot 2 - 20226298B- PROCUI SHEET PILE FOR THE RE CANATAN, ASUNCION, DA ABC: Php2,617,866.60 Equipment VIBRO HAMMER AND Lot 3 - 20226325B- PROCUR MATERIALS FOR THE RO TALAINGOD, DAVAO DEL ABC: Php2,678,250.13 Equipment PRIMEMOVER W/ LOW TRAILER BACKHOE CRAWLER DOZER	Capacity         Y RK 80 8HP         L ENGINE         REMENT OF JOB ORDER: SI         EHABILITATION OF CANATA         VAO DEL NORTE         VAO DEL NORTE         EMENT OF 1 LOT CONTRAC         AD OPENING OF SITIO PIR         NORTE         Capacity         VBED	6       UPPLY AND INSTALI       FAN BRIDGE (REVIS       Number of Units       1       T PACKAGE: EQUIPM       OY (REVISED) AT BI       Number of Units       1       1       1	LATION OF U PV ED II) AT BRG Owned / Lease IENT, LABOR AN RGY. PALMA GI
	Equipment 4X4 PUMP POWERED BY WATER-COOLED DIESE Lot 2 - 20226298B- PROCUI SHEET PILE FOR THE RE CANATAN, ASUNCION, DA ABC: Php2,617,866.60 Equipment VIBRO HAMMER AND Lot 3 - 20226325B- PROCUR MATERIALS FOR THE RO TALAINGOD, DAVAO DEL ABC: Php2,678,250.13 Equipment PRIMEMOVER W/ LOW TRAILER BACKHOE	Capacity         Y RK 80 8HP         L ENGINE         REMENT OF JOB ORDER: SI         EHABILITATION OF CANATA         VAO DEL NORTE         Capacity         BACKHOE         EMENT OF 1 LOT CONTRAC         AD OPENING OF SITIO PIR         NORTE         Capacity         VBED         PC 100-2	6       UPPLY AND INSTALI       TAN BRIDGE (REVIS       Number of Units       1       T PACKAGE: EQUIPM       OY (REVISED) AT BI       Number of Units       1       1	LATION OF U PV ED II) AT BRG Owned / Lease IENT, LABOR AN RGY. PALMA GI
	Equipment         4X4 PUMP POWERED BY         WATER-COOLED DIESE         Lot 2 - 20226298B- PROCUD         SHEET PILE FOR THE RE         CANATAN, ASUNCION, DA         ABC: Php2,617,866.60         Equipment         VIBRO HAMMER AND         Lot 3 - 20226325B- PROCUR         MATERIALS FOR THE RO         TALAINGOD, DAVAO DEL         ABC: Php2,678,250.13         Equipment         PRIMEMOVER W/ LOW         TRAILER         BACKHOE         CRAWLER DOZER         DUMPTRUCK	Capacity         Y RK 80 8HP         L ENGINE         REMENT OF JOB ORDER: SI         EHABILITATION OF CANATAVAO DEL NORTE         VAO DEL NORTE         MACKHOE         EMENT OF 1 LOT CONTRACAD OPENING OF SITIO PIR         NORTE         VBED         PC 100-2         155hp         EMENT OF 1 LOT CONTRACAD OPENING OF SITIO LASL	6       UPPLY AND INSTALI       TAN BRIDGE (REVIS       Number of Units       1       T PACKAGE: EQUIPM       OY (REVISED) AT BI       1	LATION OF U P ED II) AT BRO Owned / Lease IENT, LABOR AN RGY. PALMA G Owned / Lease

PRIMEMOVER W/ LOWBED       1         TRAILER       1         BACKHOE       PC 100-2         BACKHOE       PC 100-2         DUMPTRUCK       1         Lot 6 - 20226328B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L. MATERIALS FOR THE ROAD OPENING OF SITIO BAYABAS (REVISED) AT BRGY. P. TALAINGOD, DAVAO DEL NORTE         ABC: Php2,678,250.12         Equipment       Capacity         Number of Units       Owned / L.         PRIMEMOVER W/ LOWBED       1         TRAILER       1         BACKHOE       PC 100-2         CRAWLER DOZER       155hp         DUMPTRUCK       1         Lot 7 - 20226329B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.         MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRG         GIL, TALAINGOD, DAVAO DEL NORTE         ABC: Php2,654,489.62         Equipment       Capacity         Vamber of Units       Owned / L         PRIMEMOVER W/ LOWBED       1         TRAILER       1         BACKHOE       PC 100-2         CRAWLER DOZER       1         DUMPTRUCK       1         DUMPTRUCK       1         DUMPTRUCK       1         DUMPTRUCK       1	<u>Equipment</u>	<b>Capacity</b>	Number of Units	<u>Owned / Lea</u>
BACKHOE         PC 100-2         1           CRAWLER DOZER         155hp         1           DUMPTRUCK         1         1           Lot 5 - 20226327B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L         MATERIALS FOR THE ROAD OPENING OF SITIO KAMINGAWAN (REVISED) AT B           NIÑO, TALAINGOD, DAVAO DEL NORTE         ABC: Php2,678,250.12         Equipment         Capacity         Number of Units         Owned / L           PRIMEMOVER W/ LOWBED         1         1         1         1           TRAILER         PC 100-2         1         1         1           BACKHOE         PC 100-2         1         1         1         1           Lot 6 - 20226328B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L         MATERIALS FOR THE ROAD OPENING OF SITIO BAYABAS (REVISED) AT BRGY. P. TALAINGOD, DAVAO DEL NORTE         ABC: Php2,678,250.12           Equipment         Capacity         Number of Units         Owned / L           PRIMEMOVER W/ LOWBED         1         1         1           TALAINGOD, DAVAO DEL NORTE         1         1         1           ABC: Php2,678,250.12         Equipment         Capacity         Number of Units         Owned / L           RALER         PC 100-2         1         1         1         1 <td< td=""><td>PRIMEMOVER W/ LOWBED</td><td></td><td>1</td><td></td></td<>	PRIMEMOVER W/ LOWBED		1	
CRAWLER DOZER       15Shp       1         DUMPTRUCK       1       1         Lot 5 - 20226327B - PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L         MATERIALS FOR THE ROAD OPENING OF SITIO KAMINGAWAN (REVISED) AT B         NINO, TALAINGOD, DAVAO DEL NORTE         ABC: Php2,678,250.12         Equipment       Capacity         PRIMEMOVER W/ LOWBED       1         TRAILER       1         BACKHOE       PC 100-2         CRAWLER DOZER       15Shp         DUMPTRUCK       1         Lot 6 - 20226328B - PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L         MATERIALS FOR THE ROAD OPENING OF SITIO BAYABAS (REVISED) AT BRGY. P.         TALAINGOD, DAVAO DEL NORTE         ABC: Php2,678,250.12         Equipment       Capacity         MATERIALS FOR THE ROAD OPENING OF SITIO BAYABAS (REVISED) AT BRGY. P.         TALAINGOD, DAVAO DEL NORTE         ABC: Php2,678,250.12         Equipment       Capacity         TRAILER       1         BACKHOE       PC 100-2         CRAWLER DOZER       15Shp         DUMPTRUCK       1         Lot 7 - 2026329B - PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L         MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRCG				
DUMPTRUCK       1         Lot 5 - 20226327B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.         MATERIALS FOR THE ROAD OPENING OF SITIO KAMINGAWAN (REVISED) AT B         NIÑO, TALAINGOD, DAVAO DEL NORTE         ABC: Php2,678,250.12         Equipment       Capacity         PRIMEMOVER W/LOWBED       1         TRAILER       1         BACKHOE       PC 100-2         CRAWLER DOZER       155hp         DUMPTRUCK       1         Lot 6 - 20226328B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.         MATERIALS FOR THE ROAD OPENING OF SITIO BAYABAS (REVISED) AT BRGY. P.         TALAINGOD, DAVAO DEL NORTE         ABC: Php2,678,250.12         Equipment       Capacity         PRIMEMOVER W/LOWBED       1         TRAILER       1         BACKHOE       PC 100-2         IRANGOVER W/LOWBED       1         MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRGY. P.         CRAWLER DOZER       155hp         DUMPTRUCK       1         Lot 7 - 20226329B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.         MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRGY. IT         GRAWLER DOZER       1         DUMPTRUCK       1	BACKHOE		1	
Lot 5 - 20226327B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L MATERIALS FOR THE ROAD OPENING OF SITIO KAMINGAWAN (REVISED) AT B NIÑO, TALAINGOD, DAVAO DEL NORTE ABC: Php2,678,250.12 Equipment         Capacity         Number of Units         Owned / L           PRIMEMOVER W/ LOWBED         1         1         1           RAILER         PC 100-2         1         1           BACKHOE         PC 100-2         1         1           Lot 6 - 20226328B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L         MATERIALS FOR THE ROAD OPENING OF SITIO BAYABAS (REVISED) AT BRGY. P.           TALAINGOD, DAVAO DEL NORTE         ABC: Php2,678,250.12         Equipment         Capacity         Number of Units         Owned / L           PRIMEMOVER W/ LOWBED         1         1         1         1         1           ABC: Php2,678,250.12         Equipment         Capacity         Number of Units         Owned / L           RAILER         PRIMEMOVER W/ LOWBED         1         1         1         1           BACKHOE         PC 100-2         1         1         1         1         1           Lot 7 - 20226329B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L         MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRG         1         1           GIL, TALAINGOD, DAVAO DEL NORTE         1         1	CRAWLER DOZER	155hp	1	
MATERIALS FOR THE ROAD OPENING OF SITIO KAMINGAWAN (REVISED) AT B NIÑO, TALAINGOD, DAVAO DEL NORTE ABC: Php2,678,250.12 Equipment       Capacity       Number of Units       Owned / L         PRIMEMOVER W/ LOWBED       1       1       1         TRAILER       1       1       1         BACKHOE       PC 100-2       1       1         CRAWLER DOZER       155hp       1       1         DUMPTRUCK       1       1       1         Lot 6 - 20226328B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L       MATERIALS FOR THE ROAD OPENING OF SITIO BAYABAS (REVISED) AT BRGY. P.         TALAINGOD, DAVAO DEL NORTE       ABC: Php2,678,250.12       Equipment       Capacity       Number of Units       Owned / L         PRIMEMOVER W/ LOWBED       1       1       1       1       1         DUMPTRUCK       1       1       1       1       1         Lot 7 - 20226329B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L       MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRG       GIL, TALAINGOD, DAVAO DEL NORTE         ABC: Ph2,654,489.62       Equipment       Capacity       Number of Units       Owned / L         PRIMEMOVER W/ LOWBED       1       1       1       1       1         Lot 7 - 20226330B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L	DUMPTRUCK		1	
PRIMEMOVER W/ LOWBED       1         TRAILER       1         BACKHOE       PC 100-2         BACKHOE       PC 100-2         DUMPTRUCK       1         Lot 6 - 20226328B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L. MATERIALS FOR THE ROAD OPENING OF SITIO BAYABAS (REVISED) AT BRGY. P. TALAINGOD, DAVAO DEL NORTE         ABC: Php2,678,250.12         Equipment       Capacity         Number of Units       Owned / L.         PRIMEMOVER W/ LOWBED       1         TRAILER       1         BACKHOE       PC 100-2         CRAWLER DOZER       155hp         DUMPTRUCK       1         Lot 7 - 20226329B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.         MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRG         GIL, TALAINGOD, DAVAO DEL NORTE         ABC: Php2,654,489.62         Equipment       Capacity         Vamber of Units       Owned / L         PRIMEMOVER W/ LOWBED       1         TRAILER       1         BACKHOE       PC 100-2         CRAWLER DOZER       1         DUMPTRUCK       1         DUMPTRUCK       1         DUMPTRUCK       1         DUMPTRUCK       1	MATERIALS FOR THE ROAD OPEN NIÑO, TALAINGOD, DAVAO DEL NO	ING OF SITIO K		
PRIMEMOVER W/ LOWBED       1         TRAILER       1         BACKHOE       PC 100-2         CRAWLER DOZER       155hp         DUMPTRUCK       1         Lot 6 - 20226328B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.         MATERIALS FOR THE ROAD OPENING OF SITIO BAYABAS (REVISED) AT BRGY. P.         TALAINGOD, DAVAO DEL NORTE         ABC: Php2,678,250.12         Equipment       Capacity         Number of Units       Owned / L.         PRIMEMOVER W/ LOWBED       1         TRAILER       1         BACKHOE       PC 100-2         CRAWLER DOZER       155hp         DUMPTRUCK       1         Lot 7 - 20226329B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.         MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRGY         GIL, TALAINGOD, DAVAO DEL NORTE         ABC: Php2,654,489.62         Equipment       Capacity         VILLER       1         DUMPTRUCK       1         DUMPTRUCK       1         ABC: Php2,654,489.62       1         Equipment       Capacity       Number of Units         ORAWLER DOZER       155hp       1         DUMPTRUCK       1       1 </td <td>Equipment</td> <td>Capacity</td> <td>Number of Units</td> <td>Owned / Lea</td>	Equipment	Capacity	Number of Units	Owned / Lea
BACKHOE       PC 100-2       1         CRAWLER DOZER       155hp       1         DUMPTRUCK       1       1         Lot 6 - 20226328B - PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.         MATERIALS FOR THE ROAD OPENING OF SITIO BAYABAS (REVISED) AT BRGY. P.         TALAINGOD, DAVAO DEL NORTE         ABC: Php2,678,250.12         Equipment       Capacity         Number of Units       Owned / L.         PRIMEMOVER W/ LOWBED       1         TRAILER       1         BACKHOE       PC 100-2         CRAWLER DOZER       155hp         DUMPTRUCK       1         Lot 7 - 20226329B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.         MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRC         GIL, TALAINGOD, DAVAO DEL NORTE         ABC: Php2,654,489.62         Equipment       Capacity         PRIMEMOVER W/ LOWBED       1         TRAILER       1         BACKHOE       PC 100-2         CRAWLER DOZER       155hp         DUMPTRUCK       1         Lot 8 - 20226330B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.         MATERIALS FOR THE ROAD OPENING OF SITIO BAGANG (REVISED) AT BRGY. I         TALAINGOD, DAVAO DEL NORTE     <				
CRAWLER DOZER       155hp       1         DUMPTRUCK       1         Lot 6 - 20226328B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.         MATERIALS FOR THE ROAD OPENING OF SITIO BAYABAS (REVISED) AT BRGY, P.         TALAINGOD, DAVAO DEL NORTE         ABC: Php2,678,250.12         Equipment       Capacity       Number of Units       Owned/L         PRIMEMOVER W/ LOWBED       1       1         TALILER       1       1       1         BACKHOE       PC 100-2       1       1         CRAWLER DOZER       155hp       1       1         DUMPTRUCK       1       1       1         Lot 7 - 20226329B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.       MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRC         GIL, TALAINGOD, DAVAO DEL NORTE       ABC: Php2,654,489.62       1       1         Equipment       Capacity       Number of Units       Owned / L         PRIMEMOVER W/ LOWBED       1       1       1         DUMPTRUCK       1       1       1       1         ABC: Php2,654,489.62       Equipment       1       1       1         DUMPTRUCK       1       1       1       1       1         Lot 8 - 2022	TRAILER			
DUMPTRUCK       1         Lot 6 - 20226328B - PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.         MATERIALS FOR THE ROAD OPENING OF SITIO BAYABAS (REVISED) AT BRGY. P.         TALAINGOD, DAVAO DEL NORTE         ABC: Php2,678,250.12         Equipment       Capacity         PRIMEMOVER W/ LOWBED         TRAILER         BACKHOE       PC 100-2         DUMPTRUCK         Lot 7 - 20226329B - PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.         MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRG         GIL, TALAINGOD, DAVAO DEL NORTE         ABC: Php2,654,489.62         Equipment       Capacity         Number of Units       Owned / L         PRIMEMOVER W/ LOWBED       1         TRAILER       1         BACKHOE       PC 100-2         MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRGY         TRAILER       1         BACKHOE       1         TRAILER       1         BACKHOE       PC 100-2         TRAILER       1         DUMPTRUCK       1         Lot 8 - 20226330B - PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L         MATERIALS FOR THE ROAD OPENING OF SITIO BAGANG (REVISED) AT BRGY. I         TALAIN	BACKHOE	PC 100-2	1	
Lot 6 - 20226328B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L. MATERIALS FOR THE ROAD OPENING OF SITIO BAYABAS (REVISED) AT BRGY, P. TALAINGOD, DAVAO DEL NORTE         ABC: Php2,678,250.12         Equipment       Capacity       Number of Units       Owned / L.         PRIMEMOVER W/ LOWBED       1       1       1         TRAILER       1       1       1       1         BACKHOE       PC 100-2       1       1       1         Lot 7 - 20226329B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.       MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRC GIL, TALAINGOD, DAVAO DEL NORTE         ABC: Php2,654,489.62       Equipment       Capacity       Number of Units       Owned / L         PRIMEMOVER W/ LOWBED       1       1       1       1         ABC: Php2,654,489.62       Equipment       0       1       1         ABC: Php2,654,489.62       1       1       1       1         Lot 8 - 20226330B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.       MATERIALS FOR THE ROAD OPENING OF SITIO BAGANG (REVISED) AT BRGY. I         MATERIALS FOR THE ROAD OPENING OF SITIO BAGANG (REVISED) AT BRGY. I       TALAINGOD, DAVAO DEL NORTE       1       1         Lot 8 - 20226330B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.       MATERIALS FOR THE ROAD OPENING OF SITIO BAGANG (REVISED) AT BR	CRAWLER DOZER	155hp	1	
MATERIALS FOR THE ROAD OPENING OF SITIO BAYABAS (REVISED) AT BRGY. P. TALAINGOD, DAVAO DEL NORTE ABC: Php2,678,250.12 Equipment       Capacity       Number of Units       Owned/L         PRIMEMOVER W/ LOWBED       1       1       1         TRAILER       1       1       1         BACKHOE       PC 100-2       1       1         CRAWLER DOZER       155hp       1       1         DUMPTRUCK       1       1       1         Lot 7 - 20226329B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L       MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRC         GIL, TALAINGOD, DAVAO DEL NORTE       ABC: Php2,654,489.62       1       1         Equipment       Capacity       Number of Units       Owned / L         PRIMEMOVER W/ LOWBED       1       1       1         TRAILER       1       1       1         BACKHOE       PC 100-2       1       1         UMPTRUCK       1       1       1         Lot 8 - 20226330B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L       MATERIALS FOR THE ROAD OPENING OF SITIO BAGANG (REVISED) AT BRGY. I         TALAINGOD, DAVAO DEL NORTE       ABC: Php2,678,250.13       1       1         Equipment       Capacity       Number of Units       Owned / L	DUMPTRUCK		1	
BACKHOE       PC 100-2       1         CRAWLER DOZER       155hp       1         DUMPTRUCK       1         Lot 7 - 20226329B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.         MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BROGIL, TALAINGOD, DAVAO DEL NORTE         ABC: Php2,654,489.62         Equipment       Capacity       Number of Units       Owned / L         PRIMEMOVER W/ LOWBED       1       1       1         TRAILER       1       1       1         BACKHOE       PC 100-2       1       1         CRAWLER DOZER       155hp       1       1         DUMPTRUCK       1       1       1         Kot 8 - 20226330B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.       1       1         Lot 8 - 20226330B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.       MATERIALS FOR THE ROAD OPENING OF SITIO BAGANG (REVISED) AT BRGY. I         TALAINGOD, DAVAO DEL NORTE       ABC: Php2,678,250.13       1       1         Equipment       Capacity       Number of Units       Owned / L         PRIMEMOVER W/ LOWBED       1       1       1         TALAINGOD, DAVAO DEL NORTE       ABC: Php2,678,250.13       1       1         Equipment       Capacity <td< th=""><th></th><th><u>Capacity</u></th><th></th><th><u>Owned / Lea</u></th></td<>		<u>Capacity</u>		<u>Owned / Lea</u>
CRAWLER DOZER       155hp       1         DUMPTRUCK       1         Lot 7 - 20226329B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.         MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRC         GIL, TALAINGOD, DAVAO DEL NORTE         ABC: Php2,654,489.62         Equipment       Capacity         Number of Units       Owned / L         PRIMEMOVER W/ LOWBED       1         TRAILER       1         BACKHOE       PC 100-2         CRAWLER DOZER       155hp         DUMPTRUCK       1         Lot 8 - 20226330B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LA         MATERIALS FOR THE ROAD OPENING OF SITIO BAGANG (REVISED) AT BRGY. I         TALAINGOD, DAVAO DEL NORTE         ABC: Php2,678,250.13         Equipment       Capacity         VILL       PRIMEMOVER W/ LOWBED         TRAILER       1         BACKHOE       PC 100-2         PRIMEMOVER W/ LOWBED       1         TRAILER       1         BACKHOE       PC 100-2         CRAWLER DOZER       1         DUMPTRUCK       1         DUMPTRUCK       1			1	1
DUMPTRUCK       1         Lot 7 - 20226329B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.         MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRC         GIL, TALAINGOD, DAVAO DEL NORTE         ABC: Php2,654,489.62         Equipment       Capacity         Number of Units       Owned / L.         PRIMEMOVER W/ LOWBED       1         TRAILER       1         BACKHOE       PC 100-2         CRAWLER DOZER       155hp         DUMPTRUCK       1         Lot 8 - 20226330B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.         MATERIALS FOR THE ROAD OPENING OF SITIO BAGANG (REVISED) AT BRGY. I         TALAINGOD, DAVAO DEL NORTE         ABC: Php2,678,250.13         Equipment       Capacity         Number of Units       Owned / L         PRIMEMOVER W/ LOWBED       1         TRAILER       1         BACK HOE       PC 100-2         BACKHOE       PC 100-2         CRAWLER DOZER       155hp         DUMPTRUCK       1				-
Lot 7 - 20226329B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, L.         MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRC         GIL, TALAINGOD, DA VAO DEL NORTE         ABC: Php2,654,489.62         Equipment       Capacity         Number of Units       Owned / L         PRIMEMOVER W/ LOWBED       1         TRAILER       1         BACKHOE       PC 100-2         CRAWLER DOZER       155hp         DUMPTRUCK       1         Lot 8 - 20226330B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LA         MATERIALS FOR THE ROAD OPENING OF SITIO BAGANG (REVISED) AT BRGY. I         TALAINGOD, DAVAO DEL NORTE         ABC: Php2,678,250.13         Equipment       Capacity         VLOWBED       1         TRAILER       1         BACKHOE       1         ABC: Php2,678,250.13       1         Equipment       Capacity       Number of Units         MATERIALS       PC 100-2       1         BACKHOE       PC 100-2       1         CRAWLER DOZER       155hp       1         DUMPTRUCK       1       1	BACKHOE			
MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRO GIL, TALAINGOD, DAVAO DEL NORTE ABC: Php2,654,489.62 Equipment       Capacity       Number of Units       Owned / L         PRIMEMOVER W/ LOWBED       1       1       1         TRAILER       1       1       1         BACKHOE       PC 100-2       1       1         CRAWLER DOZER       155hp       1       1         DUMPTRUCK       1       1       1         Lot 8 - 20226330B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LA       MATERIALS FOR THE ROAD OPENING OF SITIO BAGANG (REVISED) AT BRGY. I         TALAINGOD, DAVAO DEL NORTE       ABC: Php2,678,250.13       1       1         Equipment       Capacity       Number of Units       Owned / L         PRIMEMOVER W/ LOWBED       1       1       1         ABC: Php2,678,250.13       1       1       1         Equipment       Capacity       Number of Units       Owned / L         PRIMEMOVER W/ LOWBED       1       1       1         TRAILER       1       1       1       1         ABC: Php2,678,250.13       1       1       1       1         Lot 02ER       155hp       1       1       1       1         LOWPTRUCK	BACKHOE CRAWLER DOZER			
PRIMEMOVER W/ LOWBED       1         TRAILER       1         BACKHOE       PC 100-2       1         CRAWLER DOZER       155hp       1         DUMPTRUCK       1       1	BACKHOE CRAWLER DOZER DUMPTRUCK Lot 7 - 20226329B- PROCUREMENT C MATERIALS FOR THE ROAD OPENIN	155hp DF 1 LOT CONTR NG OF SITIO SAN	1 1 ACT PACKAGE: EQU	
TRAILERBACKHOEPC 100-2CRAWLER DOZER155hp1DUMPTRUCK1Lot 9 - 20226332B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT	BACKHOE CRAWLER DOZER DUMPTRUCK Lot 7 - 20226329B- PROCUREMENT C MATERIALS FOR THE ROAD OPENIN GIL, TALAINGOD, DAVAO DEL NOR ABC: Php2,654,489.62 Equipment PRIMEMOVER W/ LOWBED TRAILER BACKHOE CRAWLER DOZER DUMPTRUCK Lot 8 - 20226330B- PROCUREMENT C MATERIALS FOR THE ROAD OPEN FALAINGOD, DAVAO DEL NORTE	155hp DF 1 LOT CONTR NG OF SITIO SAN RTE Capacity PC 100-2 155hp DF 1 LOT CONTR	1         ACT PACKAGE: EQI         //BOLONGAN (REVIS)         //BOLONGAN (REVIS)         1         1         1         1         1         1         1         1         1         1         1         1         1         1         1         1         1         ACT PACKAGE: EQUINATION FOR THE SECOND F	SED) AT BRGY Owned / Lea
BACKHOEPC 100-21CRAWLER DOZER155hp1DUMPTRUCK1	BACKHOE CRAWLER DOZER DUMPTRUCK Lot 7 - 20226329B- PROCUREMENT C MATERIALS FOR THE ROAD OPENIN GIL, TALAINGOD, DAVAO DEL NOR ABC: Php2,654,489.62 Equipment PRIMEMOVER W/ LOWBED TRAILER BACKHOE CRAWLER DOZER DUMPTRUCK Lot 8 - 20226330B- PROCUREMENT C MATERIALS FOR THE ROAD OPEN FALAINGOD, DAVAO DEL NORTE ABC: Php2,678,250.13 Equipment	155hp OF 1 LOT CONTR NG OF SITIO SAN 2TE Capacity PC 100-2 155hp OF 1 LOT CONTR ING OF SITIO B	1         ACT PACKAGE: EQI         //BOLONGAN (REVIS)         I         1         1         1         1         ACT PACKAGE: EQI         ACT PACKAGE: EQI         AGANG (REVISED)	SED) AT BRGY Owned / Lea
CRAWLER DOZER       155hp       1         DUMPTRUCK       1       1         Lot 9 - 20226332B-       PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT	BACKHOE CRAWLER DOZER DUMPTRUCK Lot 7 - 20226329B- PROCUREMENT C MATERIALS FOR THE ROAD OPENIN GIL, TALAINGOD, DAVAO DEL NOR ABC: Php2,654,489.62 Equipment PRIMEMOVER W/ LOWBED TRAILER BACKHOE CRAWLER DOZER DUMPTRUCK Lot 8 - 20226330B- PROCUREMENT C MATERIALS FOR THE ROAD OPEN TALAINGOD, DAVAO DEL NORTE ABC: Php2,678,250.13 Equipment PRIMEMOVER W/ LOWBED	155hp OF 1 LOT CONTR NG OF SITIO SAN 2TE Capacity PC 100-2 155hp OF 1 LOT CONTR ING OF SITIO B	1         ACT PACKAGE: EQI         //BOLONGAN (REVIS)         //BOLONGAN (REVIS)         1      <	SED) AT BRGY Owned / Lea UIPMENT, LAE AT BRGY. DA
DUMPTRUCK     1       Lot 9 - 20226332B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT	BACKHOE CRAWLER DOZER DUMPTRUCK Lot 7 - 20226329B- PROCUREMENT C MATERIALS FOR THE ROAD OPENIN GIL, TALAINGOD, DAVAO DEL NOR ABC: Php2,654,489.62 Equipment PRIMEMOVER W/ LOWBED TRAILER BACKHOE CRAWLER DOZER DUMPTRUCK Lot 8 - 20226330B- PROCUREMENT C MATERIALS FOR THE ROAD OPEN TALAINGOD, DAVAO DEL NORTE ABC: Php2,678,250.13 Equipment PRIMEMOVER W/ LOWBED TRAILER	DF 1 LOT CONTR NG OF SITIO SAN TE Capacity PC 100-2 155hp DF 1 LOT CONTR ING OF SITIO B Capacity	1         ACT PACKAGE: EQI         //BOLONGAN (REVIS)         //BOLONGAN (REVIS)         1         1         1         1         1         1         ACT PACKAGE: EQI         AGANG (REVISED)         Number of Units         1         1         1         1         1         1         1         1         1         1	SED) AT BRGY Owned / Lea UIPMENT, LAE AT BRGY. DA
Lot 9 - 20226332B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT	BACKHOE CRAWLER DOZER DUMPTRUCK Lot 7 - 20226329B- PROCUREMENT C MATERIALS FOR THE ROAD OPENIN GIL, TALAINGOD, DAVAO DEL NOR ABC: Php2,654,489.62 Equipment PRIMEMOVER W/ LOWBED TRAILER BACKHOE CRAWLER DOZER DUMPTRUCK Lot 8 - 20226330B- PROCUREMENT C MATERIALS FOR THE ROAD OPEN FALAINGOD, DAVAO DEL NORTE ABC: Php2,678,250.13 Equipment PRIMEMOVER W/ LOWBED TRAILER BACKHOE	DF 1 LOT CONTR NG OF SITIO SAN XTE Capacity PC 100-2 155hp DF 1 LOT CONTR ING OF SITIO B Capacity Capacity PC 100-2	1         ACT PACKAGE: EQI         //BOLONGAN (REVIS)         Number of Units         1         1         1         1         1         ACT PACKAGE: EQI         ACT PACKAGE: EQI         AGANG (REVISED)         Number of Units         1         1         1         1         1         1         1         1         1         1         1         1         1         1	SED) AT BRGY Owned / Lea UIPMENT, LAE AT BRGY. DA
AND MATERIALS FOR THE SOLAR POWER SUPPLY IN WATER SYSTEM AT BROBABAK DISTRICT, IGACOS, DAVAO DEL NORTE	BACKHOE CRAWLER DOZER DUMPTRUCK Lot 7 - 20226329B- PROCUREMENT C MATERIALS FOR THE ROAD OPENIN GIL, TALAINGOD, DAVAO DEL NOR ABC: Php2,654,489.62 Equipment PRIMEMOVER W/ LOWBED TRAILER BACKHOE CRAWLER DOZER DUMPTRUCK Lot 8 - 20226330B- PROCUREMENT C MATERIALS FOR THE ROAD OPEN TALAINGOD, DAVAO DEL NORTE ABC: Php2,678,250.13 Equipment PRIMEMOVER W/ LOWBED TRAILER BACKHOE CRAWLER DOZER	DF 1 LOT CONTR NG OF SITIO SAN XTE Capacity PC 100-2 155hp DF 1 LOT CONTR ING OF SITIO B Capacity Capacity PC 100-2	1         ACT PACKAGE: EQI         //BOLONGAN (REVIS)         //BOLONGAN (REVIS)         1	SED) AT BRGY Owned / Les

	<u>Equipment</u>	<u>Capacity</u>	<u>Number of Units</u>	Owned / Leased
	DUMPTRUCK	6W	1	
	WELDING MACHINE		1	
	CUT-OFF WHEEL		1	
	ONE-BAGGER MIXER		1	
	Lot 10 - 20226333B- PROCUREMENT MATERIALS FOR THE CONSTRUCT	TION OF GOAT H		
	AT SALAWAO, TALAINGOD, DAV. ABC: <b>Php4,000,000.00</b>	AU DEL NURTE		
				~ · · · ·
	Equipment	<u>Capacity</u>	Number of Units	Owned / Leased
	DUMPTRUCK		1	
	STAKE TRUCK W/ BOOM		1	
	PLATE COMPACTOR		1	
	ONE-BAGGER MIXER		1	
	CONCRETE VIBRATOR		1	
	BAR CUTTER		1	
	BAR BENDER		1	
	WELDING MACHINE		1	
	ABC: Php2,000,000.00 <u>Equipment</u>	<u>Capacit</u>	ty <u>Number of Uni</u>	ts Owned / Leased
	STAKE TRUCK		1	1
	PLATE COMPACTOR		1	1
	ONE-BAGGER MIXER		1	1
	BAR CUTTER		1	1
	BAR BENDER		1	1
	WELDING MACHINE		1	1
	CUTTING OUTFIT		1	1
	MINOR TOOLS		1	1
12	No further instructions.			
15.1	The bid security shall be in the	he form of a Bid Se	curing Declaration or a	ny of the following form
	and amounts:			
	a. The amount of not less that			
	cashier's/manager's check, b			
	b. The amount of not less than			
19.2	Partial bid is not allowed. The infi divided into sub-lots for the purpos			
20	Latest income and business tax re System (eFPS), and other appropri			
21	System (eFPS), and other appropriate licenses and permits required by law and stated in the BDS           Additional contract documents relevant to the Project which shall be included in Envelope One (1)           Technical Eligibility Requirements, such as construction schedule and S-curve, manpower schedule construction methods, equipment utilization schedule, PERT/CPM, construction safety and health program received by the DOLE, and other acceptable tools of project scheduling.			

# **Section IV. General Conditions of Contract**

### Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the Special Conditions of Contract in Section V and other documents listed therein, should be a complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters affecting the risks, rights, and obligations of the parties under the contract are included in the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through the Special Conditions of Contract.

#### 1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can be reasonably inferred as being required for its completion as if such items were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised IRR, including the Generic Procurement Manual, and associated issuances, constitute the primary source for the terms and conditions of the Contract, and thus, applicable in contract implementation. Herein clauses shall serve as the secondary source for the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement activities, the advertisement, posting, or invitation of which were issued after the effectivity of the said amendment.

#### 2. Sectional Completion of Works

If sectional completion is specified in the **Special Conditions of Contract (SCC)**, references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date shall apply to any Section of the Works (other than references to the Completion Date and Intended Completion Date for the whole of the Works).

#### 3. **Possession of Site**

- 3.1 The Procuring Entity shall give possession of all or parts of the Site to the Contractor based on the schedule of delivery indicated in the **SCC**, which corresponds to the execution of the Works. If the Contractor suffers delay or incurs cost from failure on the part of the Procuring Entity to give possession in accordance with the terms of this clause, the Procuring Entity's Representative shall give the Contractor a Contract Time Extension and certify such sum as fair to cover the cost incurred, which sum shall be paid by Procuring Entity.
  - 3.2 If possession of a portion is not given by the above date, the Procuring Entity will be deemed to have delayed the start of the relevant activities. The resulting adjustments in contract time to address such delay may be addressed through contract extension provided under Annex "E" of the 2016 revised IRR of RA No. 9184.

#### 4. The Contractor's Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel indicating their designation, in accordance with **ITB** Clause 10.3 and specified in the **BDS**, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if their relevant qualifications and abilities are equal to or better than those of the personnel listed in the Schedule.

#### 5. **Performance Security**

- 5.1. Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity but in no case later than the signing of the contract by both parties, the successful Bidder shall furnish the performance security in any of the forms prescribed in Section 39 of the 2016 revised IRR.
- 5.2. The Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to RA No. 3688 against any

subcontractor be they an individual, firm, partnership, corporation, or association supplying the Contractor with labor, materials and/or equipment for the performance of this Contract.

#### 6. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in the **SCC** supplemented by any information obtained by the Contractor.

#### 7. Warranty

- 7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its performance security, subject its property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from participating in any public bidding. All payables of the GOP in his favor shall be offset to recover the costs.
- 7.2. The warranty against Structural Defects/Failures, except that occasioned-on force majeure, shall cover the period from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity. Specific duration of the warranty is found in the **SCC**.

#### 8. Liability of the Contractor

Subject to additional provisions, if any, set forth in the **SCC**, the Contractor's liability under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and severally liable to the Procuring Entity.

#### 9. Termination for Other Causes

Contract termination shall be initiated in case it is determined *prima facie* by the Procuring Entity that the Contractor has engaged, before, or during the implementation of the contract, in unlawful deeds and behaviors relative to contract acquisition and implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and obstructive practices as stated in **ITB** Clause 4.

#### 10. Dayworks

Subject to the guidelines on Variation Order in Annex "E" of the 2016 revised IRR of RA No. 9184, and if applicable as indicated in the **SCC**, the Dayworks rates in the Contractor's Bid shall be used for small additional amounts of work only when the Procuring Entity's Representative has given written instructions in advance for additional work to be paid for in that way.

#### 11. Program of Work

- 11.1. The Contractor shall submit to the Procuring Entity's Representative for approval the said Program of Work showing the general methods, arrangements, order, and timing for all the activities in the Works. The submissions of the Program of Work are indicated in the **SCC**.
- 11.2. The Contractor shall submit to the Procuring Entity's Representative for approval an updated Program of Work at intervals no longer than the period stated in the SCC. If

the Contractor does not submit an updated Program of Work within this period, the Procuring Entity's Representative may withhold the amount stated in the **SCC** from the next payment certificate and continue to withhold this amount until the next payment after the date on which the overdue Program of Work has been submitted.

#### 12. Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor's accounts and records relating to the performance of the Contractor and to have them audited by auditors of the GOP or the Procuring Entity, as may be required.

#### 13. Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be submitted as a Contract document, make an advance payment to the Contractor in an amount not exceeding fifteen percent (15%) of the total contract price, to be made in lump sum, or at the most two installments according to a schedule specified in the **SCC**, subject to the requirements in Annex "E" of the 2016 revised IRR of RA No. 9184.

#### 14. Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such requests for payment shall be verified and certified by the Procuring Entity's Representative/Project Engineer. Except as otherwise stipulated in the **SCC**, materials and equipment delivered on the site but not completely put in place shall not be included for payment.

#### 15. Operating and Maintenance Manuals

- 15.1. If required, the Contractor will provide "as built" Drawings and/or operating and maintenance manuals as specified in the **SCC**.
- 15.2. If the Contractor does not provide the Drawings and/or manuals by the dates stated above, or they do not receive the Procuring Entity's Representative's approval, the Procuring Entity's Representative may withhold the amount stated in the **SCC** from payments due to the Contractor.

# **Section V. Special Conditions of Contract**

### Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in providing contract-specific information in relation to corresponding clauses in the GCC found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual requirements linked to the special circumstances of the Procuring Entity, the Procuring Entity's country, the sector, and the Works procured. In preparing this Section, the following aspects should be checked:

- a. Information that complements provisions of the GCC must be incorporated.
- b. Amendments and/or supplements to provisions of the GCC as necessitated by the circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of the provisions of the GCC should be incorporated herein.

# **Special Conditions of Contract**

GCC				
Clause	The Intended Comp	lation Data:		
2		The Intended Completion Date:Lot 1 - 20227716B60 Calendar Days		
			Calendar Days	
			Calendar Days	
			Calendar Days	
			Calendar Days	
	I		Calendar Days	
	I	Lot 11 - 20227643B 90 C	Calendar Days	
4.1	The key personnel must meet the	e required minimum years of experience se	et below:	
		MENT OF 1 LOT CONTRACT PACKAGE ND INSTALLATION OF SHALLOW WI		
	Koy Dorsonnal	Concred Experience	Delevent Eve	arianaa
	Key Personnel PROJECT ENGINEER	<u>General Experience</u> SMALL SCALE IRRIGATION PROJ	Relevant ExpIECT2 years	
	TROJECT ENORICEER	(SSIP)		,
	AGRICULTURAL	SMALL SCALE IRRIGATION PROJ	ECT 1 Year	r
	ENGINEER	(SSIP)		
	<u>Key Personnel</u> PROJECT ENGINEER PROJECT FOREMAN	<u>General Experience</u> REHABILITATION PROJECT REHABILITATION PROJECT	Relevant Expension           3 years           1 year	rience
	MATERIAL ENGINEER	REHABILITATION PROJECT	1 year	
	SAFETY OFFICER	REHABILITATION PROJECT	1 year	
		MENT OF 1 LOT CONTRACT PACKAGE OF SITIO PIROY (REVISED) AT BRGY.		
	Key Personnel	General Experience	<b>Relevant Experie</b>	ence
	PROJECT ENGINEER	ROAD OPENING PROJECT	3 years	
	PROJECT FOREMAN	ROAD OPENING PROJECT	1 year	
	MATERIAL ENGINEER	ROAD OPENING PROJECT	1 year	
		ROAD OPENING PROJECT MENT OF 1 LOT CONTRACT PACKAGE F SITIO LASLASAKAN (REVISED) AT E		
	2		D.L.	
	Key Personnel	<u>General Experience</u> ROAD OPENING PROJECT	Relevant Experie 3 years	ence
	PROJECT ENCINEED		5 years	
	PROJECT ENGINEER			
	PROJECT FOREMAN	ROAD OPENING PROJECT	1 year	
	PROJECT FOREMAN MATERIAL ENGINEER	ROAD OPENING PROJECT ROAD OPENING PROJECT	1 year 1 year	
	PROJECT FOREMAN	ROAD OPENING PROJECT	1 year	
	PROJECT FOREMAN MATERIAL ENGINEER SAFETY OFFICER Lot 5 - 20226327B- PROCURE	ROAD OPENING PROJECT ROAD OPENING PROJECT	1 year 1 year 1 year 2: EQUIPMENT, LABO	

#### ABC: Php2,678,250.12

Key Personnel	<b>General Experience</b>	<b>Relevant Experience</b>
PROJECT ENGINEER	ROAD OPENING PROJECT	3 years
PROJECT FOREMAN	ROAD OPENING PROJECT	1 year
MATERIAL ENGINEER	ROAD OPENING PROJECT	1 year
SAFETY OFFICER	ROAD OPENING PROJECT	1 year

Lot 6 - 20226328B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO BAYABAS (REVISED) AT BRGY. PALMA GIL, TALAINGOD, DAVAO DEL NORTE

#### ABC: Php2,678,250.12

Key Personnel	General Experience	<b>Relevant Experience</b>
PROJECT ENGINEER	ROAD OPENING PROJECT	3 years
PROJECT FOREMAN	ROAD OPENING PROJECT	1 year
MATERIAL ENGINEER	ROAD OPENING PROJECT	1 year
SAFETY OFFICER	ROAD OPENING PROJECT	1 year

Lot 7 - 20226329B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRGY. PALMA GIL, TALAINGOD, DAVAO DEL NORTE

#### ABC: Php2,654,489.62

Key Personnel	<b>General Experience</b>	<b>Relevant Experience</b>
PROJECT ENGINEER	ROAD OPENING PROJECT	3 years
PROJECT FOREMAN	ROAD OPENING PROJECT	1 year
MATERIAL ENGINEER	ROAD OPENING PROJECT	1 year
SAFETY OFFICER	ROAD OPENING PROJECT	1 year

Lot 8 - 20226330B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO BAGANG (REVISED) AT BRGY. DAGOHOY, TALAINGOD, DAVAO DEL NORTE

#### ABC: Php2,678,250.13

Key Personnel	General Experience	<b>Relevant Experience</b>
PROJECT ENGINEER	ROAD OPENING PROJECT	3 years
PROJECT FOREMAN	ROAD OPENING PROJECT	1 year
MATERIAL ENGINEER	ROAD OPENING PROJECT	1 year
SAFETY OFFICER	ROAD OPENING PROJECT	1 year

Lot 9 - 20226332B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABBOR AND MATERIALS FOR THE SOLAR POWER SUPPLY IN WATER SYSTEM AT BRGY. TORIL, BABAK DISTRICT, IGACOS, DAVAO DEL NORTE

#### ABC: Php1,500,000.00

Key Personnel	General Experience	<b>Relevant Experience</b>
PROJECT ENGINEER	WATER SYSTEM PROJECT	3 years
PROJECT FOREMAN	WATER SYSTEM PROJECT	1 year
MATERIAL ENGINEER	WATER SYSTEM PROJECT	1 year
SAFETY OFFICER	WATER SYSTEM PROJECT	1 year

Lot 10 - 20226333B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE CONSTRUCTION OF GOAT HOUSES WITH SEMEN LABORATORY ROOM AT SALAWAO, TALAINGOD, DAVAO DEL NORTE

#### ABC: Php4,000,000.00

Key Personnel	General Experience	<b>Relevant Experience</b>
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year

Lot 11 - 20227643B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE IMPROVEMENT OF OFFICE FAÇADE AT PSWDO, GOVERNMENT CENTER, BRGY. MANKILAM, DAVAO DEL NORTE

ABC: Php2,000,000.00

	Key Personnel PROJECT ENGINEER PROJECT FOREMAN MATERIAL ENGINEER SAFETY OFFICER	General Experience BUILDING CONSTRUCTION PROJECT BUILDING CONSTRUCTION PROJECT BUILDING CONSTRUCTION PROJECT BUILDING CONSTRUCTION PROJECT	Relevant Experience       3 years       1 year       1 year
7.2	SAFETY OFFICER         BUILDING CONSTRUCTION PROJECT         1 year           In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures: Five (5) years.		
10	a. No dayworks are appli	cable to the contract.	
11.1	The Contractor shall submit the Program of Work to the Procuring Entity's Representative within 10 calendar days of delivery of the Notice of Award.		
11.2	The amount to be withheld for late submission of an updated Program of Work is 15% of the amount of the progress payment being billed.		
13	The amount of the advance payment shall not exceed 15% of the total contract price.		
14	No further instructions.		
15.1	The date by which operating and maintenance manuals are required is the date of submission of the request for final billing.		
15.2	The amount to be withheld for failing to produce "as built" drawings and/or operating and maintenance manuals by the date required is 20% of the amount of the final billing.		

#### **Notes on Specifications**

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and competitively to the requirements of the Procuring Entity without qualifying or conditioning their Bids. In the context of international competitive bidding, the specifications must be drafted to permit the widest possible competition and, at the same time, present a clear statement of the required standards of workmanship, materials, and performance of the goods and services to be procured. Only if this is done will the objectives of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation facilitated. The specifications should require that all goods and materials to be incorporated in the Works be new, unused, of the most recent or current models, and incorporate all recent improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use of metric units is mandatory. Most specifications are normally written specially by the Procuring Entity or its representative to suit the Works at hand. There is no standard set of Specifications for universal application in all sectors in all regions, but there are established principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive Works in recognized public sectors, such as highways, ports, railways, urban housing, irrigation, and water supply, in the same country or region where similar conditions prevail. The General Specifications should cover all classes of workmanship, materials, and equipment commonly involved in construction, although not necessarily to be used in a particular Works Contract. Deletions or addenda should then adapt the General Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the specification of standards for goods, materials, and workmanship, recognized international standards should be used as much as possible. Where other particular standards are used, whether national standards or other standards, the specifications should state that goods, materials, and workmanship that meet other authoritative standards, and which ensure substantially equal or higher quality than the standards mentioned, will also be acceptable. The following clause may be inserted in the SCC.

#### Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and materials to be furnished, and work performed or tested, the provisions of the latest current edition or revision of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in the Contract. Where such standards and codes are national, or relate to a particular country or region, other authoritative standards that ensure a substantially equal or higher quality than the standards and codes specified will be accepted subject to the Procuring Entity's Representative's prior review and written consent. Differences between the standards specified and the proposed alternative standards shall be fully described in writing by the Contractor and submitted to the Procuring Entity's Representative at least twenty-eight (28) days prior to the date when the Contractor desires the Procuring Entity's Representative's consent. In the event the Procuring Entity's Representative determines that such proposed deviations do not ensure substantially equal or higher quality, the Contractor shall comply with the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting the Bidding Documents. They should not be included in the final Bidding Documents.

# Lot 1 -20227716B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE CONSTRUCTION AND INSTALLATION OF SHALLOW WELLS (6 UNITS) FOR THE USE OF PAGRO (RE-BID)

#### ABC: Php1,500,000.00

6 units - NS 100, 4x4 Pump powered by RK 80

8 hp water-cooled diesel engine

30 pcs - 4" dia. Pipe with base

30 pcs - 4" dia. Pipe coupling

6 unit - 4" dia 90 deg Elbow

6 unit - 4" dia. x 30 cm Nipple

6 meter - 4" dia. Flexible hose

Note: The minimum discharge flow should be 5 liters per second

#### Remarks: TERMS AND CONDITIONS:

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB);

4. Billboard must be installed on site before the start of construction. PAGRO-AED shall provide text and design;

- 5. All works must conform to the approved plans and specifications;
- 6. PAGRO-AED will conduct construction/installation supervision;
- 8. All materials must be pre-inspected by PAGRO-AED;

Place of Delivery : **Provincewide** Delivery Term : **60 Calendar Days** 

Lot 2 - 20226298B- PROCUREMENT OF JOB ORDER: SUPPLY AND INSTALLATION OF U PVC SHEET PILE FOR THE REHABILITATION OF CANATAN BRIDGE (REVISED II) AT BRGY. CANATAN, ASUNCION, DAVAO DEL NORTE

#### ABC: Php2,617,866.60

Supply & Installation of U PVC Sheet Pile; 534 ln.m., including ground preparation

1.) U PVC Sheet Piles (13.6 kg./l.m.)(9.0mm x 6m x 0.60m) - 89 pcs x 23,500.00 = 2,091,500.00

2.) Equipment Rental w/ Fuel & MOB/DEMOB: Vibro Hammer & Backhoe = 526,366.60

Remarks: TERMS AND CONDITIONS:

- 1. Please see PEO-PDPM Division for details.
- 2. Verify actual site condition before fabrication and installation.
- 3. All materials must be pre-inspected by QC Engineers before fabrication and installation.
- 4. The supplier shall commence work within three (3) calendar days after receipt of Notice to Commence Work from the Area Engineer.
- 5. Work duration is Sixty (60) calendar days.
- 6. Payment shall be made through progress billing.

Place of Delivery : Job Site Delivery Term : 60 Calendar Days

Lot 3 - 20226325B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO PIROY (REVISED) AT BRGY. PALMA GIL, TALAINGOD, DAVAO DEL NORTE

#### ABC: Php2,678,250.13

A. OTHER GENERAL REQUIREMENTS: B.5B PROJECT BILLBOARD = 1.00 UNIT B.9 MOBILIZATION / DEMOBILIZATION = 1.00 LOT

B. EARTHWORKS: 100(2) CLEARING AND GRUBBING - 23,100.00sq.m. 102(2) SURPLUS COMMON EXCAVATION = 19,234.60 cu.m.

Remarks: TERMS AND CONDITIONS:

1. All procedures and policies under this projects shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee.

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been

declared as the lowest calculated and responsive bid (LCRB);

4. Payment will be made in a progress Billing.

5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;

6. All works must conform with the approved plans and specifications;

7. Construction supervision will be conducted by PEO Engineer;

8. All materials must be pre-inspected by QC engineer before usage.

9. For All RSB except 8mm RSB: Please coordinate with Quality Control (Q.C.) Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment.

10. Submit quality control plan before project implementation;

11. Work duration is Forty-Seven (47) calendar days.

12. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : Job Site Delivery Term : 47 Calendar Days

Lot 4 - 20226326B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO LASLASAKAN (REVISED) AT BRGY. PALMA GIL, TALAINGOD, DAVAO DEL NORTE

ABC: Php2,663,172.71

A. OTHER GENERAL REQUIREMENTS

B.1 OFFICES, SHOPS, STORES AND WORKMEN'S ACCOMMODATION FOR CONTRACTOR - 30.24 sq.m.

B.1b PROJECT BILLBOARD (LUMBER AND HARDWARE) - 1.00 Lot

B.9 MOBILIZATION/DEMOBILIZATION - 1.00 Lot

B. EARTHWORKS
100(2) CLEARING AND GRUBBING - 23,100.00 sq.m.
102(2) SURPLUS COMMON EXCAVATION - 19,234.60 cu.m.

Remarks: TERMS AND CONDITIONS:

1. All procedures and policies under this projects shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been

declared as the lowest calculated and responsive bid (LCRB);

4. Payment will be made through progress billing;

5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;

6. All works must conform to the approved plans and specifications;

7. Construction supervision will be conducted by PEO Engineer;

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;

9. All electrical works must be inspected by a PEO Electrical Engineer;

10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;

11. Submit quality control plan before project implementation;

12. Work duration is forty-five (45) calendar days;

13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : Job Site Delivery Term : 45 Calendar Days

Lot 5 - 20226327B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO KAMINGAWAN (REVISED) AT BRGY. STO. NIÑO, TALAINGOD, DAVAO DEL NORTE

ABC: Php2,678,250.12

#### A. OTHER GENERAL REQUIREMENTS

B.1b PROJECT BILLBOARD (LUMBER AND HARDWARE) - 1.00 unit B.9 MOBILIZATION/DEMOBILIZATION - 1.00 Lot

B. EARTHWORKS 100(2) CLEARING AND GRUBBING - 23,100.00 sq.m. 102(2) SURPLUS COMMON EXCAVATION - 19,250.00 cu.m.

#### Remarks: TERMS AND CONDITIONS:

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only

after payment of the required fee;

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been

declared as the lowest calculated and responsive bid (LCRB);

- 4. Payment will be made through progress billing;
- 5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;

6. All works must conform to the approved plans and specifications;

7. Construction supervision will be conducted by PEO Engineer;

- 8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;
- 9. All electrical works must be inspected by a PEO Electrical Engineer;

10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;

11. Submit quality control plan before project implementation;

12. Work duration is forty-seven (47) calendar days;

13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : Job Site Delivery Term : 47 Calendar Days

# Lot 6 - 20226328B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO BAYABAS (REVISED) AT BRGY. PALMA GIL, TALAINGOD, DAVAO DEL NORTE

ABC: Php2,678,250.12

A. OTHER GENERAL REQUIREMENTS

B.1b PROJECT BILLBOARD (LUMBER AND HARDWARE) - 1.00 unit B.9 MOBILIZATION/DEMOBILIZATION - 1.00 Lot

#### **B. EARTHWORKS**

100(2) CLEARING AND GRUBBING - 23,100.00sq.m. 102(2) SURPLUS COMMON EXCAVATION - 19,234.60 cu.m.

Remarks: TERMS AND CONDITIONS:

1. All procedures and policies under this projects shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been

- declared as the lowest calculated and responsive bid (LCRB);
- 4. Payment will be made through progress billing;
- 5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;
- 6. All works must conform to the approved plans and specifications;
- 7. Construction supervision will be conducted by PEO Engineer;
- 8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;
- 9. All electrical works must be inspected by a PEO Electrical Engineer;
- 10. For All RSB except 8mm RSB, please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;
- 11. Submit quality control plan before project implementation;
- 12. Work duration is forty-seven (47) calendar days;
- 13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : Job Site

#### Delivery Term : 47 Calendar Days

Lot 7 - 20226329B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO SAMBOLONGAN (REVISED) AT BRGY. PALMA GIL, TALAINGOD, DAVAO DEL NORTE ABC: Php2,654,489.62 A. OTHER GENERAL REQUIREMENTS: B.1b PROJECT BILLBOARD (LUMBER & HARDWARE) = 1.00 UNIT B.9 MOBILZATION/DEMOBILIZATION = 1.00 Lot **B. EARTHWORKS:** 100(2) CLEARING & GRUBBING = 19,800 sq.m. 102(2) SURPLUS COMMON EXCAVATION = 16,486.80 cu.m. 103(3)b ROADWAY EXCAVATION (HARD ROCK) = 1,500 cu.m. Remarks: TERMS AND CONDITIONS: 1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB: 2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee. 3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB); 4. Payment will be made in a progress Billing. 5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO; 6. All works must conform with the approved plans and specifications; 7. Construction supervision will be conducted by PEO Engineer; 8. All materials must be pre-inspected by QC engineer before usage. 9. For All RSB except 8mm RSB: Please coordinate with Quality Control (Q.C.) Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment. 10. Submit quality control plan before project implementation; 11. Work duration is Fifty-Six (56) calendar days. 12. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO. Place of Delivery : Job Site Delivery Term : 56 Calendar Days Lot 8 - 20226330B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE ROAD OPENING OF SITIO BAGANG (REVISED) AT BRGY. DAGOHOY, TALAINGOD, DAVAO DEL NORTE ABC: Php2,678,250.13 A. OTHER GENERAL REQUIREMENTS: B.1b PROJECT BILLBOARD (LUMBER & HARDWARE) - 1.00 unit B.9 MOBILZATION.DEMOBILZAION - 1.00 Lot **B. EARTHWORKS:** 100(2) CLEARING & GRUBBING - 23,100.00 sq.m. 102(2) SURPLUS COMMON EXCAVATION - 19,234.60 cu.m. Remarks: TERMS AND CONDITIONS: 1. All procedures and policies under this projects shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB; 2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee. 3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been

declared as the lowest calculated and responsive bid (LCRB);

4. Payment will be made in a progress Billing.

5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;

6. All works must conform with the approved plans and specifications;

7. Construction supervision will be conducted by PEO Engineer;

8. All materials must be pre-inspected by QC engineer before usage.

9. For All RSB except 8mm RSB: Please coordinate with Quality Control (Q.C.) Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment.

10. Submit quality control plan before project implementation;

11. Work duration is Forty-Seven (47) calendar days.

12. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : Job Site Delivery Term : 47 Calendar Days

Lot 9 - 20226332B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABBOR AND MATERIALS FOR THE SOLAR POWER SUPPLY IN WATER SYSTEM AT BRGY. TORIL, BABAK DISTRICT, IGACOS, DAVAO DEL NORTE

#### ABC: Php1,500,000.00

I. GENERAL REQUIREMENTS B.5 Project Billboard/Signboard - 1.00 Each B.9 Mobilization/Demobilization - 1.00 Lot

II. EARTHWORKS
803(1) Structural Excavation, Common Soil - 8.10 cu.m.
804(1) Embankment from Structure Excavation - 5.50 cu.m.
804(4) Gravel Fill - 0.60 cu.m.

III. METAL STRUCTURE 403 Metal Structure - 432.18 kgs.

IV. REINFORCED CONCRETE900(1) Structural Concrete - 2.00 cu.m.902(1)a Reinforced Steel (Deformed, Grade 40) - 150.56 kgs.903(2) Formworks and Falseworks - 8.00 sqm.

V. WATER PUMPING SYSTEM 1201 Water Pumping System - 1.00 l.s.

VI. PAINTING VARNISHING AND OTHER RELATED WORKS 1032(1)c Painting Works, Steel - 14.00 sqm.

Remarks: TERMS AND CONDITIONS:

1. All procedures and policies under this projects shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been

declared as the lowest calculated and responsive bid (LCRB);

4. Payment will be made through progress billing;

5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;

6. All works must conform to the approved plans and specifications;

7. Construction supervision will be conducted by PEO Engineer;

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;

9. All electrical works must be inspected by a PEO Electrical Engineer;

10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing

Machine (UTM) at the expense of the winning establishment;

11. Submit quality control plan before project implementation;

12. Work duration is forty (40) calendar days;

13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : Job Site Delivery Term : 40 Calendar Days

Lot 10 - 20226333B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE CONSTRUCTION OF GOAT HOUSES WITH SEMEN LABORATORY ROOM AT SALAWAO, TALAINGOD, DAVAO DEL NORTE

ABC: Php4,000,000.00

I. OTHER GENERAL REQUIREMENTS B.5 Project Billboard - 1.00 unit B.9 Mobilization and Demobilization - 1.00 lot

II. EARTHWORKS

1700 Clearing and Grubbing - 1.00 lot 803(1)a Structure Excavation - 100.00 cu.m. 804(1)a Embankment, Structure Excavation - 64.00cu.m. 103(3) Foundation Fill - 9.00 cu.m.

III. REINFORCED CONCRETE900(1) Structural Concrete, Class A - 51.84 cu.m.902(1) Reinforcing Steel - 9,341.04 kgs.903(2) Formworks and Falseworks - 1.00 lot

IV. MASONRY WORKS 1046(2)a1 100mm thk CHB (Including Reinforcing Steel) - 89.00 sq.m.

V. CARPENTRY WORKS
1003(1)a Ceiling; Fiber Cement on Metal Frame - 27.00 sq.m.
1010 Doors - 1.00 lot
1008 Aluminum Glass Window (w/ installation) - 1.00 lot
1003 Carpentry and Joinery (Cabinets, Cage Structure, Truss, Cage Partition, Feeder, Guardrail and Ramp) - 1.00 lot

VI. ROOFING WORKS 1014 0.40mm thk. Corr. Metal Roofing Sheets - 243.98 sq.m.

VII. PAINTING WORKS
1032(1)a Painting Works, Masonry (Walls and Ceiling) - 118.00 sq.m.
1032(1)b Painting Works, Wood - 1.00 lot
1032(1)c Painting Works, Steel - 1.00 lot

VIII. PLUMBING WORKS 1002 Plumbing Works - 1.00 lot

IX. TILE WORKS 1018 Tile Works - 6.47 sq.m.

X. PAINTING WORKS
1100(10) Conduits, Boxes, & Fittings - 1.00 lot
1101(33) Wires and Wiring Devices - 1.00 lot
1102(1) Panel Board with Main Branch and Branch Breakers - 1.00 lot

Remarks : TERMS AND CONDITIONS:

1. All procedures and policies under this projects shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been

declared as the lowest calculated and responsive bid (LCRB);

4. Payment will be made through progress billing;

- 5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;
- 6. All works must conform to the approved plans and specifications;
- 7. Construction supervision will be conducted by PEO Engineer;

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;

9. All electrical works must be inspected by a PEO Electrical Engineer;

10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;

11. Submit quality control plan before project implementation;

12. Work duration is ninety (90) calendar days;

13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : Job Site Delivery Term : 90 Calendar Days

Lot 11 - 20227643B- PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE IMPROVEMENT OF OFFICE FAÇADE AT PSWDO, GOVERNMENT CENTER, BRGY. MANKILAM, DAVAO DEL NORTE

#### ABC: Php2,000,000.00 PART II - OTHER GENERAL REQUIREMENTS B.5 Project Billboard/Signboard - 1.00 each B.7 Occupational Safety and Health - 1.00 L.S. B.9 Mobilization/Demobilization - 1.00 L.S. PART III - CIVIL, MECHANICAL, ELECTRICAL AND SANITARY/PLUMBING WORKS PART A - EARTHWORK 801(1) Removal of Structure and Obstruction - 1.00 L.S. 803(1) Structure Excavation - 34.00 cu.m. 804(1)a Embankment (from Structure Excavation) - 20.40 cu.m. 804(1)b Embankment (From Borrow) - 21.00 cu.m. 804(4) Gravel Fill - 4.00 cu.m. PART B - PLAIN AND REINFORCED CONCRETE WORKS 900(1)c Structural Concrete (3000psi, 28days) - 25.51 cu.m. 902(1)a Reinforcing Steel (Deformed) - 2,420.95 kgs. 903(2) Formworks and Falseworks - 115.00 sq.m. PART C - FINISHING AND OTHER CIVIL WORKS 1046(2)a1 100mm thk CHB Non-load Bearing (Including Reinforcing Steel), 350psi - 161.44 sq.m. 1027(1) Cement Plaster Finish - 287.43 sq.m. 1047(2)a Structural Steel, Trusses - 604.79 kgs. 1047(2)b Structural Steel, Purlins - 286.81 kgs. 1047(7) Metal Structure Accessories (Sagrods, Bolts, Turnbuckle) - 1.00 L.S. 1047(6) Metal Structure Accessories (Steel Plate) - 56.54 kgs. 401(1) Metal Railings - 5.40 meter 1014(1)b2 Pre-painted Metal Sheets, 0.40mm Ribtype Longspan - 99.08 sq.m. 1013(2) Fabricated Metal Roofing Accessory, (Gutter and Flashing) - 38.27 ln.m. 1007(1) Aluminum Frame Glass Door (Swing and Fixed Type) - 12.41 sq.m. 1010(1) Frames, Jambs - 1.00 set/s 1010(2)b Doors, Wood Panel - 1.89 sq.m. 1004(2) Finishing Hardware - 1.00 L.S. 1008(1)a Aluminum Glass Windows (Sliding & Fixed Type) - 6.08 sq.m. 1032(1)c Painting Works, Steel - 85.64 sq.m. 1003(1)a1 Ceiling, 3.5mm Fiber Cement Board on Metal Frame -159.90 sq.m. 1003(2)a1 Wall, 3.5mm Fiber Cement Board on Metal Frame - 80.64 sq.m. PART D - ELECTRICAL WORKS 1100(10) Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-In) - 1.00 L.S. 1101(33) Wires and Wiring Devices - 1.00 L.S. 1102(1) Panelboard with Main and Branch Breakers - 1.00 L.S. Remarks: TERMS AND CONDITIONS: 1. All procedures and policies under this projects shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB; 2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee; 3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB); 4. Payment will be made through progress billing; 5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO; 6. All works must conform to the approved plans and specifications; 7. Construction supervision will be conducted by PEO Engineer; 8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage; 9. All electrical works must be inspected by a PEO Electrical Engineer; 10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment; 11. Submit quality control plan before project implementation; 12. Work duration is ninety (90) calendar days; 13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO. Place of Delivery : Job Site Delivery Term : 90 Calendar Days

## **Section VII. Drawings**

#### NOTE:

MAP/STAKING SHEET SHALL BE SECURED FROM PROVINCIAL ENGINEER'S OFFICE-PLANNING, DESIGNING, PROGRAMMING/ AND MONITORING (PEO-PDPM) AFTER PURCHASE OF BIDDING DOCUMENTS. BIDDERS MUST PRESENT AN OFFICIAL RECEIPT OF PAYMENT OF BIDDING DOCUMENTS

## **Section VIII. Bill of Quantities**

#### Notes on the Bill of Quantities

#### Objectives

The objectives of the Bill of Quantities are:

- a. to provide sufficient information on the quantities of Works to be performed to enable Bids to be prepared efficiently and accurately; and
- b. when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to distinguish between the different classes of Works, or between Works of the same nature carried out in different locations or in other circumstances which may give rise to different considerations of cost. Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple and brief as possible.

#### **Daywork Schedule**

A Daywork Schedule should be included only if the probability of unforeseen work, outside the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise the following:

- a. A list of the various classes of labor, materials, and Constructional Plant for which basic daywork rates or prices are to be inserted by the Bidder, together with a statement of the conditions under which the Contractor will be paid for work executed on a daywork basis.
- b. Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork rates as Bid. The rate to be entered by the Bidder against each basic Daywork item should include the Contractor's profit, overheads, supervision, and other charges.

#### **Provisional Sums**

A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the future need arises. Where such provisional sums or contingency allowances are used, the SCC should state the manner in which they will be used, and under whose authority (usually the Procuring Entity's Representative's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an appropriate brief description. A separate procurement procedure is normally carried out by the Procuring Entity to select such specialized contractors. To provide an element of competition among the Bidders in respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime Contractor for the use and convenience of the specialist contractors, each related provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, facilities, attendance, etc.

#### Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the authorized representative of the Bidder shall affix his signature. Failure of the authorized representative to sign each and every page of the Bill of Quantities shall be a cause for rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the person drafting the Bidding Documents. They should not be included in the final documents.

## Section IX. Checklist of Technical and Financial Documents

# Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but shall be subject to the following:

- a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State of Calamity or other similar issuances that shall allow the use of alternate documents in lieu of the mandated requirements; or
- b. any subsequent GPPB issuances adjusting the documentary requirements after the effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist to ascertain if they are all present, using a non-discretionary "pass/fail" criterion pursuant to Section 30 of the 2016 revised IRR of RA No. 9184.

## **Checklist of Technical and Financial Documents**

#### I. TECHNICAL COMPONENT ENVELOPE

#### Class "A" Documents

#### Legal Documents

☐ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) with valid and updated Annex A pursuant to GPPB Resolution No. 15-2021. with amended Section 8.5.2. wherein, All bidders shall upload and maintain in PhilGEPS a current and updated file of the following Class "A" eligibility documents under Sections 23.1(a) and 24.1(a). In lieu of the Class "A" eligibility documents mentioned under Section 8.5.2 of this IRR, the Bidder shall only submit a valid and updated PhilGEPS Certificate of Registration and Membership in accordance with Section 8.5.2 of this IRR for purposes of determining eligibility; or Technical Documents (b) Statement of the prospective bidder of all its ongoing government and private contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid; and Statement of the bidder's Single Largest Completed Contract (SLCC) similar ☐ (c) to the contract to be bid, except under conditions provided under the rules; and Special PCAB License in case of Joint Ventures: (d) and registration for the type and cost of the contract to be bid; and Original copy of Bid Security. If in the form of a Surety Bond, submit also a (e)

 $\square$ 

- - certification issued by the Insurance Commission; or

### Original copy of Notarized Bid Securing Declaration; and

- Project Requirements, which shall include the following: (f)
  - Organizational chart for the contract to be bid; a.
  - List of contractor's key personnel (e.g., Project Manager, Project b. Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data:
  - List of contractor's major equipment units, which are owned, leased, c. and/or under purchase agreements, supported by proof of ownership or certification of availability of equipment from the equipment lessor/vendor for the duration of the project, as the case may be; and
- (g) Original duly signed Omnibus Sworn Statement (OSS); and if applicable, Original Notarized Secretary's Certificate in case of a corporation, partnership, or cooperative; or Original Special Power of Attorney of all members of the joint venture giving full power and authority to its officer to sign the OSS and do acts to represent the Bidder.
  - (h) Registration/Bidders fee of P 500.00 (enclose official receipt only) (Note: Must be renewed annually)

#### Financial Documents

(i) The prospective bidder's computation of Net Financial Contracting Capacity (NFCC).

#### Class "B" Documents

(j) If applicable, duly signed joint venture agreement (JVA) in accordance with RA No. 4566 and its IRR in case the joint venture is already in existence;

<u>or</u>

duly notarized statements from all the potential joint venture partners stating that they will enter into and abide by the provisions of the JVA in the instance that the bid is successful.

#### **II. FINANCIAL COMPONENT ENVELOPE**

- (k) Original of duly signed and accomplished Financial Bid Form; and
  - (l) Bid Form PASIMS generated (This shall be given upon receipt of the Bidding Document after payment of the non-refundable fee)

Note:

- 1. Fill-up the Bid form PASIMS generated provided, (Handwritten or typewritten)
- 2. Only the original bid form shall be accepted
- 3. Photocopy of the Bid form shall be accepted, provided that it shall be in the original size of the bid form (8.5 x 13) paper size

#### Other documentary requirements under RA No. 9184

- (m) Original of duly signed Bid Prices in the Bill of Quantities; and
  - (n) Duly accomplished Detailed Estimates Form, including a summary sheet indicating the unit prices of construction materials, labor rates, and equipmen rentals used in coming up with the Bid; **and**
  - (o) Cash Flow by Quarter.

## **Section X. Sample Forms**

Bid Forms	46
Form of Contract Agreement	47
Omnibus Sworn Statement	49
Statement of On Going Government and Private construction contracts including contracts	;
awarded but not yet started	51
Statement of Single Largest Completed Contract (SLCC) Similar to the Contract to be Bid	52
Net Financial Contracting Capacity (NFCC)	53
Bid Securing Declaration	54
Statement of Availability of Key Personnel and Equipment	55
List of Equipment	.56

**Bid Form** 

Date: \_\_\_\_\_

#### To: The Provincial Government of Davao del Norte Address: Government Center, Mankilam, Tagum City

We, the undersigned, declare that:

- (a) We have examined and have no reservation to the Bidding Documents, including Addenda, for the Contract *[insert description of contract]*
- (b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered in item (d) below is: *[insert information]*;

The discounts offered and the methodology for their application are: *[insert information]*;

- (c) Our Bid shall be valid for a period of *[insert number]* days from the date fixed for the Bid submission deadline in accordance with the Bidding Documents, and it shall remain binding upon us and may be accepted at any time before the expiration of that period;
- (d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of *[insert percentage amount]* percent of the Contract Price for the due performance of the Contract;
- (e) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from the following eligible countries: *[insert information]*;
- (f) We are not participating, as Bidders, in more than one Bid in this bidding process, other than alternative offers in accordance with the Bidding Documents;
- (g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of the Contract, has not been declared ineligible by the Funding Source;
- (h) We understand that this Bid, together with your written acceptance thereof included in your notification of award, shall constitute a binding contract between us, until a formal Contract is prepared and executed; and
- (i) We understand that you are not bound to accept the Lowest Evaluated Bid or any other Bid that you may receive.
- (j) We likewise certify/confirm that the undersigned, is the duly authorized representative of the bidder, and granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for the [Name of Project] of the [Name of the Procuring Entity].
- (k) We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:	
In the capacity of:	
Signed:	
Duly authorized to sign the Bid for and on behalf of:	
Date:	

THIS AGREEMENT, made this *[insert date]* day of *[insert month]*, *[insert year]* between **Provincial Government of Davao del Norte**, **Government Center**, **Mankilam**, **Tagum City** (hereinafter called the "Entity") and *[name and address of Contractor]* (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute [insert description of contract] (hereinafter called "the Works") and the Entity has accepted the Bid for [insert the amount in specified currency in numbers and words] by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
  - (a) General and Special Conditions of Contract;
  - (b) Drawings/Plans;
  - (c) Specifications;
  - (d) Invitation to Apply for Eligibility and to Bid;
  - (e) Instructions to Bidders;
  - (f) Bid Data Sheet;
  - (g) Addenda and/or Supplemental/Bid Bulletins, if any;
  - (h) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
  - (i) Eligibility requirements, documents and/or statements;
  - (j) Performance Security;
  - (k) Notice of Award of Contract and the Bidder's conformed thereto;
  - (1) Other contract documents that may be required by existing laws and/or the Entity.
- 3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.

4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS whereof, the parties thereto have caused this Agreement to be executed the day and year first before written.

Signed, sealed, delivered by \_\_\_\_\_\_ the \_\_\_\_\_ (for the Entity)

Signed, sealed, delivered by \_\_\_\_\_\_ the \_\_\_\_\_ (for the Contractor).

Binding Signature of PROCURING ENTITY

Binding Signature of Contractor

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached with this agreement]

#### **Omnibus Sworn Statement (Revised)**

[shall be submitted with the Bid]

#### REPUBLIC OF THE PHILIPPINES) CITY/MUNICIPALITY OF \_\_\_\_\_) S.S.

#### AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], after having been duly sworn in accordance with law, do hereby depose and state that:

1. [Select one, delete the other:]

[*If a sole proprietorship:*] I am the sole proprietor or authorized representative of [Name of Bidder] with office address at [address of Bidder] and official email address at [electronic mail of bidder];

[*If a partnership, corporation, cooperative, or joint venture:*] I am the duly authorized and designated representative of [Name of Bidder] with office address at [address of Bidder] and official email address at [electronic mail of bidder];

#### 2. [Select one, delete the other:]

*[If a sole proprietorship:]* As the owner and sole proprietor, or authorized representative of [Name of Bidder], I have full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached [state title of attached document showing proof of authorization (e.g., duly notarized Secretary's Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or international financing institution whose blacklisting rules have been recognized by the Government Procurement Policy Board, <u>by itself or by relation, membership</u>, <u>association</u>, <u>affiliation</u>, or <u>controlling interest with another blacklisted person or entity as</u> <u>defined and provided for in the Uniform Guidelines on Blacklisting;</u>

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized representative(s) to verify all the documents submitted;

6. [Select one, delete the rest:]

[*If a sole proprietorship:*] The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[*If a corporation or joint venture:*] None of the officers, directors, and controlling stockholders of [*Name of Bidder*] is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. *[Name of Bidder]* is aware of and has undertaken the responsibilities as a Bidder in compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. *[Name of Bidder]* did not give or pay directly or indirectly, any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the obligations and undertakings in the contract shall be sufficient grounds to constitute criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence through misappropriating or converting any payment received by a person or entity under an obligation involving the duty to deliver certain goods or services, to the prejudice of the public and the government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

**IN WITNESS WHEREOF**, I have hereunto set my hand this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_ at \_\_\_\_\_, Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE] [Insert signatory's legal capacity] Affiant

#### [Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Standard Form Number: SF-INFR-15 Revised on: July 29, 2004

Statement of all Ongoing Government & Private Construction Contracts including contracts awarded but not yet started

**Business Address** 

:							
Name of Contract/Location Project Cost	Owner Name a. Address	Nature of Work	Contractor's Role	Date Awarded Date Started	% of Accor	nplishment	Value of Outstanding Works
	b. Telephone Nos.	WOIK	Description	Date of Completion	Planned	Actual	
Note: This statemer	nt shall be supported w	ith:			T	otal Cost	

Note: This statement shall be supported with:

1. Notice of Award and/or Contract

2. Notice to Proceed issued by the owner

3. Certificate of Accomplishments signed by the owner or Project Engineer

Submitted :\_\_\_\_\_

by

(Printed Name & Signature)

Designation

\_\_\_\_\_

Date . Standard Form Number: SF-INFR-16 Revised on: July 29, 2004

Statement of Single Largest Completed Contract (SLCC) Similar to the Contract to be Bid **Business Name** :\_\_\_\_\_

Name of Contract/	a. Owner's Name	Definition or description of the	Bidder's Role		a. Amount at Award	a. Date Awarded	
Project Cost	b. Address c. Telephone Nos.	similar project or major categories of work	Description	%	b. Amount at Completion c. Duration	b. Contract Effectivity c. Date Completed	
					The field of the f		
					Total Cost		

Note: This statement shall be supported with:

- 1. Contract
- Certificate of Completion
   Certificate of Acceptance

Submitted by

(Printed Name & Signature)

\_\_\_\_\_

Designation Date

#### NET FINANCIAL CONTRACTING CAPACITY (NFCC)

The computation for the Net Financial Contracting Capacity (NFCC) should be included in the eligibility documents following the formula and format calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started, coinciding with the contract to be bid.

#### Note: K factor is fixed at 15

The values of the bidder's current assets and current liabilities shall be based on the latest Audited Financial Statements submitted to the BIR.

\*Current assets and current liabilities should be picked up from the corresponding entry in the audited financial statement for the year 2020.

\*The NFCC should at least be equal to the Approved Budget for the Contract (ABC) to be bid.

Example:	
Current Assets -	P 5.2M
Current Liabilities -	P 4.1M

Value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started, coinciding with the contract to be bid-

P 1.1M

NFCC = (5.2M - 4.1M) \* 15 - 1.1M

NFCC = 15.4M

#### **Bid Securing Declaration Form**

[shall be submitted with the Bid if bidder opts to provide this form of bid security]

#### REPUBLIC OF THE PHILIPPINES)

CITY OF \_\_\_\_\_\_) S.S.

#### **BID SECURING DECLARATION**

#### Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by the procuring entity for the commission of acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f), of the IRR of RA No. 9184; without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this \_\_\_\_\_ day of [month] [year] at [place of execution].

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE]

[Insert signatory's legal capacity]

Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Name of the Procuring Entity Contract Reference Number Name of the Contract Location of the Contract

Standard Form Number: SF-INFR - 18 Revised on: July 29, 2004

#### **Statement of Availability of Key Personnel and Equipment**

(Date of Issuance)

Name of the Head of the Procuring Entity Position of the Head of the Procuring Entity (Name of Procuring Entity) (Address of Procuring Entity)

Attention : The Chairman Bids and Awards Committee

Dear Sir / Madame:

In compliance with the requirements of the <u>(Name of the Procuring Entity)</u> BAC for the bidding of the <u>(Name of the Contract)</u>, we certify that <u>(Name of the Bidder)</u> has in its employ key personnel, such as project managers, project engineers, materials engineers and foremen, who may be engaged for the construction of the said contract.

Further, we likewise certify the availability of equipment that <u>(Name of the Bidder)</u> owns, has under lease, and/or has under purchase agreements, that may be used for the construction contracts for actual inspection during post-qualification.

Very truly yours,

(Name of Representative) (Position) (Name of Bidder) Name of the Procuring Entity Contract Reference Number Name of the Contract Location of the Contract

Standard Form Number: SF-INFR - 49 Revised on: August 11, 2004

#### List of Equipment, Owned or Leased and/or under Purchase Agreements, Pledged to the Proposed Contract

:\_\_\_\_\_

·\_\_\_\_\_

**Business Name** 

**Business Address** 

Description	Model/Year	Capacity/Performance/ Size	Plate No.	Motor No./ Body No.	Location	Condition	Proof of Ownership / Lease, Purchase Agreement
A. Owned							
i.							
ii.							
iii.							
iv.							
V.							
B. Leased							
i.							
ii.							
iv.							
V.							
C. Under Purchase Agreements							
i.							

ii.				
iii.				
iv.				
V.				

List of minimum equipment required for the project:

Submitted by

(Printed Name & Signature)


:\_\_\_\_\_

:\_\_\_\_\_

Designation

Date

#### Section X. SEALING AND MARKING OF BIDS



#### I. Single Stage Bidding Process

Envelope 1. Original Bid

a. Original Eligibility Documents and Technical Proposal

b. Original Financial Proposal

Envelope 2. Copy #1

a. Copy #1 Eligibility Documents and Technical Proposal

b. Copy #1 Financial Proposal

Envelope 3. Copy #2

a. Copy #2 Eligibility Documents and Technical Proposal

b. Copy #2 Financial Proposal

#### **II. Each Envelope shall:**

- 1. Contain the name of the contract to be bid in capital letters
- 2. Bear the name and address of the prospective bidder in capital letters
- 3. Bear addressed to the PROCURING ENTITY's BAC
- 4. Bear the specific identification of this project indicated in the ITB
- 5. Bear a warning "DO NOT OPEN BEFORE" the date and time for the Opening of Bids indicated in the ITB.

Each envelope must be sealed.

The Chairman Bids & Awards Committee	ORIGINAL ENVELOPE				
2F/PGSO Building, Government Center, Mankilam, Tagum City Davao del Norte					
Bid No. / PROCUREMENT OF					
Contractor: (NAME OF CONTRACTOR) (ADDRESS)					
"DO NOT OPEN BEFORE	AT 9:00 AM"				

