

**Republic of the Philippines**  
**Province of Davao del Norte**  
 Government Center, Mankilam, Tagum City

## PURCHASE ORDER

Supplier : ALLBRYCAR CONSTRUCTION & ENG'G. SERVICES

P.O. No. : 2021062298

PhilGEPS Registration No. : 2015-155171

Date : May 31, 2021

Address : BRGY. CAGANGOHAN, PANABO CITY

Mode of Procurement : Bidding

Tel / Fax #: (084) 823-4064

Registration Certificate : DTI

P.R. No. : 21031490

Req. Off.: PEO - 1st (Central District)

**Gentlemen:** Please furnish this office the following articles subject to terms and conditions contained herein:

Place of Delivery: Tibucag & Km.31, Dagohoy, Talaingod, DDN

Delivery Term: 120 Calendar Day/s

Date of Delivery: \_\_\_\_\_ Payment Term : ON ACCOUNT

Item No.	Quantity/Unit	Description	Unit Cost	Amount
1	1 lot	JOB ORDER: Supply, Delivery and Installation of 160 UNITS OF LOW COST SOLAR HOME POWER SYSTEM at Sitio Tibucag & Km.31, Brgy. Dagohoy, Talaingod, Davao del Norte	953,536.00	953,536.00

**Specifications:**

1. 8.0W Solar Module/Panel with Mounting Component
2. 3 units Ceiling LED Lamp (Dimmable)  
3 number of settings: 180 lumens/ 100 lumens/ 10 lumens, CRI: 83, CCT: 550-5600K Distribution Type: Wide
3. Control Box: 3 light points with battery status indication: 5 in total, 1 indicating charging status and 4 indicating battery state of charge
4. Battery: 10AH 3V lithium ion
5. Ports: Two 5V USB Ports for mobile charging and three 3.3V barrel jacks for included lighting
6. MPPT Function/Built-in Charge Solar Controller
7. Meets and passes Lighting Africa Quality Standards and Performance Target.
8. Meets and passes Lighting Global Product Testing Verification. Required for Submission of Unit Offered.
9. 2-year Warranty against material and manufacturing defects.

Installation of 160-Unit Low Cost Solar LED Home Lighting, Dagohoy, Talaingod, DDN

GRAND TOTAL : P 953,536.00

Grand Total Amount in Words : NINE HUNDRED FIFTY THREE THOUSAND FIVE HUNDRED THIRTY SIX and 0/100

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

I hereby conform that NOTICE TO DELIVER shall be served to the PLACE OF DELIVERY stated herein three (3) days before the actual delivery of the item/s covered by this Purchase Order.

Conforme:

Very truly yours,

CATHERINE S. PAMONDA  
 (Signature over printed name)

9-29-21  
 (Date)

By the Authority of the Governor:

EDWIN I. JUBAHIB  
 Governor

Josie Jean R. Rabanoz  
 ENGR. JOSIE JEAN R. RABANOZ, MPA, EnP  
 Provincial Administrator

**The winning bidder shall be required to submit a warranty security/certificate during delivery of the item.**

NOTE : This is an important paper and will cause great inconvenience if lost. Claim for payment from the Provincial Treasurer supported by this form to be attached to the voucher.

**Republic of the Philippines**  
**Province of Davao del Norte**  
 Government Center, Mankilam, Tagum City

## PURCHASE ORDER

Supplier : <u>ALLBRYCAR CONSTRUCTION &amp; ENG'G. SERVICES</u>	P.O. No. : <u>2021062298</u>
PhilGEPS Registration No. : <u>2015-155171</u>	Date : <u>May 31, 2021</u>
Address : <u>BRGY. CAGANGOHAN, PANABO CITY</u>	Mode of Procurement : <u>Bidding</u>
Tel / Fax #: <u>(084) 823-4064</u>	P.R. No. : <u>21031490</u>
Registration Certificate : <u>DTI</u>	

Req. Off.: PEO - 1st (Central District)

**Gentlemen:** Please furnish this office the following articles subject to terms and conditions contained herein:

Place of Delivery: <u>Tibucag &amp; Km.31, Dagohoy, Talaingod, DDN</u>	Delivery Term: <u>120 Calendar Day/s</u>
Date of Delivery: _____	Payment Term : <u>ON ACCOUNT</u>

Item No.	Quantity/Unit	Description	Unit Cost	Amount
----------	---------------	-------------	-----------	--------

**TERMS AND CONDITIONS:**

1. Effectivity of Purchase Order (P.O.) is based on the Notice to Proceed (NTP) issued by PEO.
2. All items must be inspected by Electrical Engineer and QACD personnel before and after installation.
3. Coordinate PEO-PDPM Division for the solar home specifications.
4. Number of days to complete: 120 calendar days.
5. Coordinate with PEO Engineers, Brgy. Officials and Municipal Engineer during the installation.
6. Recipients of the project must have a free orientation for usage and maintenance of solar panel given by the winning bidder together with the PEO Engineers.  
120 cal. days

The award is based on Abstract No. 0520211915  
 dated May 10, 2021 under Bid No. B20210213  
 opened on May 06, 2021

Installation of 160-Unit Low Cost Solar LED Home Lighting, Dagohoy, Talaingod, DDN	SUB TOTAL : P
	GRAND TOTAL : P <span style="float: right;">953,536.00</span>


Grand Total Amount in Words : *NINE HUNDRED FIFTY THREE THOUSAND FIVE HUNDRED THIRTY SIX and 0/100*

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

I hereby conform that NOTICE TO DELIVER shall be served to the PLACE OF DELIVERY stated herein three(3) days before the actual delivery of the item/s covered by this Purchase Order.


Conforme:

Very truly yours,

  
 \_\_\_\_\_  
 (Signature over printed name)

9-29-21  
 \_\_\_\_\_  
 (Date)

By the Authority of the Governor: EDWIN I. JUBAHIB  
Governor

  
 ENGR. JOSIE JEAN R. RAZON, MPA, EnP  
 Provincial Administrator

**The winning bidder shall be required to submit a warranty security/certificate during delivery of the item.**

**NOTE :** This is an important paper and will cause great inconvenience if lost. Claim for payment from the Provincial Treasurer supported by this form to be attached to the voucher.