



SUPPLEMENTAL BID BULLETIN

TO: ALL PROSPECTIVE BIDDERS

This Supplemental Bid Bulletin is issued to amend the reflected **closing date** published on May 8, 2024, under **PhilGEPS Reference No. 10808420** since it was entered incorrectly. The corrected date is as follows:

FROM	TO
<p>B20241871 Procurement of 1 Lot Contract Package: Equipment, Labor and Materials for the Construction of One (1) Classroom Building at Kapatagan IS (Phase 1), Municipality of Kapalong, Davao del Norte ABC: PHP 1,200,000.00</p> <p>Closing Date / Time: 23/05/2024 9:00 AM</p>	<p>B20241871 Procurement of 1 Lot Contract Package: Equipment, Labor and Materials for the Construction of One (1) Classroom Building at Kapatagan IS (Phase 1), Municipality of Kapalong, Davao del Norte ABC: PHP 1,200,000.00</p> <p>Closing Date / Time: 30/05/2024 9:00 AM</p>

For guidance and information of all concerned.

Issued this 17th day of May, 2024.

DENNIS DEAN T. CASTILLO, MPA
Acting Provincial Administrator
BAC Chairperson

