



## NOTICE OF POSTPONEMENT FOR OPENING OF BIDS

This Supplemental Bid Bulletin is issued to amend the schedule of **Submission, Receipt of Bidding Documents (Technical/Financial Proposals)** and Opening of Bids from **July 04, 2022 and July 05, 2022 to July 07, 2022**, published last June 11, 2022 and June 15, 2022 due to the absence of the BAC Chairperson, BAC Vice Chairperson and some of the committee who will be attending urgent and immediate concerns of their respective offices, **viz;**

### INFRASTRUCTURE

Lot	Bid No.	P.R.	PhilGEPS	Description	ABC	Rate	Work Duration
1	20223805B	2022053549	8747968	1 Lot Contract Package: Equipment, Labor and Materials for the CONSTRUCTION OF MP COVERED COURT at 1003rd Infantry Raptor Brigade, Brgy. Mahayag, Bunawan, Davao City	2,500,000.00	₱5,000.00	60 Calendar Days
2	20223807B	2022053550	8748008	1 Lot Contract Package: Equipment, Labor and Materials for the ENHANCEMENT OF KAPUTIAN BEACH PARK (REVISED) at Poblacion, Kaputian District, IGACOS, Davao del Norte	5,000,000.00	₱5,000.00	100 Calendar Days
3	20223809B	2022053551	8748037	1 Lot Contract Package: Equipment, Labor and Materials for the CONSTRUCTION OF ELEVATED TANK at Brgy. Kinawitnon, Babak District, IGACOS, Davao del Norte	1,000,000.00	₱5,000.00	60 Calendar Days
4	20223811B	2022053554	8748079	1 Lot Contract Package: Equipment, Labor and Materials for the CONSTRUCTION OF MULTI-PURPOSE HALL at Brgy. San Remegio, IGACOS, Davao del Norte	1,500,000.00	₱5,000.00	85 Calendar Days
5	20223813B	2022053555	8748098	1 Lot Contract Package: Equipment, Labor and Materials for the CONSTRUCTION OF 1 CLASSROOM BUILDING at Tibulao Elem. School, Carmen, Davao del Norte	1,274,901.80	₱5,000.00	80 Calendar Days
6	20223816B	2022053558	8748165	1 Lot Contract Package: Equipment, Labor and Materials for the IMPVT. REHAB. OF COVERED COURT BLEACHER /STAGE/CR (REVISED) at Brgy. Minda, Carmen, Davao del Norte	1,500,000.00	₱5,000.00	60 Calendar Days
7	20223818B	2022053573	8748227	1 Lot Contract Package: Equipment, Labor and Materials for the CONSTRUCTION OF 1 CLASSROOM BUILDING at Cabidianan Elem. School, New Corella, Davao del Norte	1,274,901.80	₱5,000.00	80 Calendar Days
8	20223820B	2022053575	8748165	1 Lot Contract Package: Equipment, Labor and Materials for the CONSTRUCTION OF 1 CLASSROOM BUILDING at Magatos Elem. School, Asuncion, Davao del Norte	1,249,722.77	₱5,000.00	80 Calendar Days





PROVINCIAL BIDS AND AWARDS COMMITTEE

INFRASTRUCTURE

Lot	Bid No.	P.R.	PhilGEPS	Description	ABC	Rate	Work Duration
1	20223821B	2022053577	8755089	1 Lot Contract Package: Equipment, Labor and Materials for the IMPROVEMENT OF POTABLE WATER SYSTEM at Purok New Visayas, Brgy. Buan, Asuncion, Davao del Norte	2,000,000.00	₱5,000.00	90 Calendar Days
2	20223693B	2022053456	8755110	1 Lot Contract Package: Equipment, Labor and Materials for the IMPROVEMENT OF KABYAWAN CAVE (REVISED) at Brgy. Dakudao, San Isidro, Davao del Norte	3,000,000.00	₱5,000.00	120 Calendar Days
3	20223694B	2022053468	8755131	1 Lot Contract Package: Equipment, Labor and Materials for the IMPV'T./REHAB. OF COVERED COURT BLEACHER /STAGE /CR (REVISED) at Brgy. Magsaysay, Carmen, Davao del Norte	1,500,000.00	₱5,000.00	60 Calendar Days
4	20223695B	2022053470	8755146	1 Lot Contract Package: Equipment, Labor and Materials for the IMPV'T./REHAB. OF COVERED COURT BLEACHER /STAGE /CR (REVISED) at Alejal, Carmen, Davao del Norte	1,500,000.00	₱5,000.00	60 Calendar Days
5	20223696B	2022053471	8755159	1 Lot Contract Package: Equipment, Labor and Materials for the IMPRV'T. REHAB. OF COVERED COURT BLEACHER /STAGE /CR (REVISED) at San Isidro, Kaputian District, IGACOS, Davao del Norte	1,500,000.00	₱5,000.00	60 Calendar Days
6	20223824B	2022032504	8755184	1 Lot Contract Package: Equipment, Labor and Materials for the CONSTRUCTION OF BARANGAY HALL at Brgy. Canatan, Asuncion, Davao del Norte	4,000,000.00	₱5,000.00	90 Calendar Days
7	20223829B	2022042831	8755195	1 Lot Contract Package: Equipment, Labor and Materials for the CONSTRUCTION OF WATER SYSTEM at Brgy. Camoning, Asuncion, Davao del Norte	948,519.50	₱1,000.00	40 Calendar Days
8	20223834B	2022042832	8755206	1 Lot Contract Package: Equipment, Labor and Materials for the CONSTRUCTION OF SOLAR DRYER WITH CROSS DRAIN at Brgy. New Bantayan, Asuncion, Davao del Norte	941,329.76	₱1,000.00	50 Calendar Days
9	20223837B	2022042834	8755215	1 Lot Contract Package: Equipment, Labor and Materials for the REHAB./IMPV'T. OF MULTI-PURPOSE HALL SCFA at Napungas, Asuncion, Davao del Norte	612,352.70	₱1,000.00	60 Calendar Days
10	20223841B	2022042837	8755222	1 Lot Contract Package: Equipment, Labor and Materials for the IMPROVEMENT OF WATER SYSTEM at Brgy. New Cortez, New Corella, Davao del Norte	936,487.03	₱5,000.00	50 Calendar Days





## PROVINCIAL BIDS AND AWARDS COMMITTEE

### GOODS

Lot	Bid No.	P.R.	PhilGEPS	R.O.	Description	ABC	Rate
1	20223940B	2022032251	8748574	PEEDO – DAVNOR PHARMACY	PROCUREMENT OF MEDICAL SUPPLIES FOR CONSUMPTION OF THREE (3) DDN HOSPITALS, PEEDO, DAVNOR PHARMACY (REBID)	979,920.00	1,000.00
2	20223985B	2022042787	8748606	PDRRMD	PROCUREMENT OF FOLDABLE RUBBER BOAT FOR PDRRMD USE (REBID)	2,490,000.00	5,000.00
3	20223978B	2022042871	8748629	PEO	PROCUREMENT OF HARDWARE MATERIALS FOR CONST. OF WATER SYSTEM, BRGY. PANDAPAN, TAGUM CITY, DDN	424,643.70	500.00
4	20223979B	2022053429	8748655	PADO	PROCUREMENT OF DIRECT INTERNET (PREMIUM INTERNET LEASED LINE) FOR PROV'L. GOV'T. OF DAVAO DEL NORTE	2,267,600.00	5,000.00
5	20223980B	2022063617	8748685	PAGRO	PROCUREMENT OF COFFEE SEEDLINGS (ROBUSTA) FOR PAGRO USE	495,000.00	500.00
6	20223981B	2022063682	8748704	PDRRMD	PROCUREMENT OF TENTS FOR THE EVACUEES OF DDN	999,400.00	1,000.00
7	20223984B	2022063701	8748772	PEEDO – ADMIN	PROCUREMENT OF REAGENTS FOR PEEDO DAVAO DEL NORTE BLOOD CENTER, LABORATORY FOR 2ND QTR.	1,693,000.00	5,000.00

This notice of postponement is being issued in accordance with Section 29 of the Revised IRR of R.A. 9184 and not for purposes of any delay.

For guidance and information of all concerned.

  
**DENNIS B. DEVILLERES, LL.B.**  
BIDS AND AWARDS COMMITTEE, CHAIRPERSON

